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                                                                                                                   PAGE : 001 -1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :  240  CALENDAR DAYS 
     CONTRACT DESCRIPTION : SOUTH OF RAVALLI-MEDICINE TREE 
     PROJECT(S) : (1744121000) NH 5-2(121)27 
                  SOUTH OF RAVALLI-MEDICINE TREE 
                  (1744128000) NH 5-2(128)28 
                  US 93 VISITOR/INTERPRETIVE CENTER 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                    PLUS      ITEM          TOTAL       % OVER     % OVER 
  RANK      VENDOR NO./NAME                                         TIME:      BID           BID        LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------- 
   0  -EST-          ENGINEER'S ESTIMATE                          $    15,442,049.01 $    17,290,049.01  80.0523% 100.0000% 
   1  3744           M A DEATLEY CONSTRUCTION INC                 $    19,981,444.96 $    21,598,444.96 100.0000% 124.9184% 
   2  2097           SCHELLINGER CONST CO INC                     $    20,253,168.13 $    21,639,168.13 100.1885% 125.1539% 
   3  2050           RIVERSIDE CONTRACTING INC                    $    20,975,304.20 $    22,669,304.20 104.9580% 131.1119% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 3744                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |M A DEATLEY CONSTRUCTION INC |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADE, GRAVEL, PLANTMIX SURFACING 
                                          |                             |                             | 
0010 104100000            75000.000  UNIT |       1.00000       75000.00|       1.00000       75000.00|       1.00000       75000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100500                       LUMP |  300000.00000      300000.00|  300000.00000      300000.00|  215600.00000      215600.00 
  CONSTRUCTION SURVEY AND LAYOUT          |                             |                             | 
0030 105100520                       LUMP |    6000.00000        6000.00|    4750.00000        4750.00|    4800.00000        4800.00 
  TWO PERSON SURVEY CREW-40 HRS           |                             |                             | 
0040 105100530                       LUMP |    7000.00000        7000.00|    6250.00000        6250.00|    5900.00000        5900.00 
  3 PERSON SURVEY CREW-40 HRS             |                             |                             | 
0050 105100540                       LUMP |    8000.00000        8000.00|    7750.00000        7750.00|    7300.00000        7300.00 
  FOUR PERSON SURVEY CREW-40 HRS          |                             |                             | 
0060 109200000                       LUMP | 1400000.00000     1400000.00| 2000000.00000     2000000.00| 1890000.00000     1890000.00 
  MOBILIZATION                            |                             |                             | 
0070 202320000                2.000  EACH |     785.00000        1570.00|    2500.00000        5000.00|     785.00000        1570.00 
  REMOVE IRRIGATION STRUCTURE             |                             |                             | 
0080 203100000           409816.000  M3   |       5.50000     2253988.00|       7.15000     2930184.40|       7.15000     2930184.40 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0090 203200000              444.000  M3   |      10.00000        4440.00|      10.00000        4440.00|      10.00000        4440.00 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0100 203220000            98326.000  M3   |       9.00000      884934.00|      11.25000     1106167.50|       7.75000      762026.50 
  SPECIAL BORROW                          |                             |                             | 
0110 203500000            11439.000  M3   |       4.00000       45756.00|       4.50000       51475.50|       6.50000       74353.50 
  TOPSOIL-SALVAGING & PLACING             |                             |                             | 
0120 207300000             1189.000  M3   |      30.00000       35670.00|      30.00000       35670.00|      41.00000       48749.00 
  BEDDING MATERIAL                        |                             |                             | 
0130 208105000           120000.000  UNIT |       1.00000      120000.00|       1.00000      120000.00|       1.25000      150000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0140 208500000              152.000  EACH |      90.00000       13680.00|      75.00000       11400.00|      70.00000       10640.00 
  BOULDERS                                |                             |                             | 
0150 301270000            36253.000  M3   |      20.00000      725060.00|      19.00000      688807.00|      20.00000      725060.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0160 301440010           135293.000  M2   |       0.55000       74411.15|       0.55000       74411.15|       0.65000       87940.45 
  COVER - TYPE 1                          |                             |                             | 
0170 301440020             6056.000  M2   |       1.50000        9084.00|       1.35000        8175.60|       1.66000       10052.96 
  COVER - TYPE 2                          |                             |                             | 
0180 301700000            10000.000  M3   |      16.00000      160000.00|      21.00000      210000.00|      18.00000      180000.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0190 301750000              636.200  M3   |      25.00000       15905.00|      25.00000       15905.00|      45.00000       28629.00 
  SELECT BACKFILL                         |                             |                             | 
0200 401020000             2991.000  MT   |      35.00000      104685.00|      75.00000      224325.00|      36.50000      109171.50 
  PLANT MIX BIT SURF GR B                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 3744               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |M A DEATLEY CONSTRUCTION INC |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 401080000            49273.000  MT   |      19.00000      936187.00|      20.00000      985460.00|      24.60000     1212115.80 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0220 401100000              400.200  MT   |      90.00000       36018.00|     150.00000       60030.00|     100.00000       40020.00 
  DUST PALLIATIVE                         |                             |                             | 
0230 401200000              702.000  MT   |     139.00000       97578.00|     150.00000      105300.00|     133.00000       93366.00 
  HYDRATED LIME                           |                             |                             | 
0240 402092000              179.500  MT   |     250.00000       44875.00|     375.00000       67312.50|     280.00000       50260.00 
  ASPHALT CEMENT PG 64-22                 |                             |                             | 
0250 402097000             2660.400  MT   |     320.00000      851328.00|     440.00000     1170576.00|     413.00000     1098745.20 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0260 402200000            37924.000  L    |       0.30000       11377.20|       0.50000       18962.00|       0.60000       22754.40 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0270 402225000              259.500  MT   |     290.00000       75255.00|     340.00000       88230.00|     340.00000       88230.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0280 551170000               10.200  M3   |    1650.00000       16830.00|    1500.00000       15300.00|     735.29000        7499.96 
  CONCRETE-CLASS DD                       |                             |                             | 
0290 551175000              728.800  M3   |     420.00000      306096.00|     550.00000      400840.00|     515.44000      375652.67 
  CONCRETE-CLASS DD                       |                             |                             | 
0300 551410000              119.300  M3   |     650.00000       77545.00|     800.00000       95440.00|     750.00000       89475.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0310 552150000              479.100  M2   |       9.45000        4527.50|      13.00000        6228.30|      13.00000        6228.30 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0320 552240000              327.100  M2   |     115.00000       37616.50|     225.00000       73597.50|     225.00000       73597.50 
  ARCHITECTURAL TREATMENT                 |                             |                             | 
0330 552600000               28.000  EACH |    1200.00000       33600.00|     700.00000       19600.00|     600.00000       16800.00 
  ELASTOMERIC BEARING DEVICES             |                             |                             | 
0340 553040100              260.400  M    |     500.00000      130200.00|     700.00000      182280.00|     700.00000      182280.00 
  PRESTRESSED BEAM-TYPE MT-28             |                             |                             | 
0350 555100000           120080.000  KG   |       2.00000      240160.00|       1.50000      180120.00|       1.40000      168112.00 
  REINFORCING STEEL                       |                             |                             | 
0360 555200000            13340.000  KG   |       3.00000       40020.00|       2.00000       26680.00|       1.75000       23345.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0370 556100000                       LUMP |   14000.00000       14000.00|   20000.00000       20000.00|   15000.00000       15000.00 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0380 557100010               88.500  M    |     275.00000       24337.50|     365.00000       32302.50|     350.00000       30975.00 
  BRIDGE RAIL-W830                        |                             |                             | 
0390 557100030                4.000  M    |    2400.00000        9600.00|    3000.00000       12000.00|    3545.00000       14180.00 
  BOX BEAM APP.SEC.-TYPE 2                |                             |                             | 
0400 602010000              926.200  M    |      40.00000       37048.00|      50.00000       46310.00|      40.00000       37048.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0410 603004500              314.000  M    |     125.00000       39250.00|     140.00000       43960.00|     160.00000       50240.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0420 603006000              198.000  M    |     180.00000       35640.00|     200.00000       39600.00|     178.00000       35244.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0430 603007500              139.500  M    |     225.00000       31387.50|     225.00000       31387.50|     250.00000       34875.00 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0440 603008900               15.000  M    |     250.00000        3750.00|     275.00000        4125.00|     250.00000        3750.00 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0450 603033450               10.500  M    |     135.00000        1417.50|     185.00000        1942.50|     175.00000        1837.50 
  DRAINAGE PIPE IRR 450 MM                |                             |                             | 
0460 603036000              126.500  M    |     175.00000       22137.50|     225.00000       28462.50|     210.00000       26565.00 
  DRAINAGE PIPE IRR 600 MM                |                             |                             | 
0470 603037500               45.500  M    |     200.00000        9100.00|     275.00000       12512.50|     270.00000       12285.00 
  DRAINAGE PIPE IRR 750 MM                |                             |                             | 
0480 603077250              124.500  M    |     260.00000       32370.00|     300.00000       37350.00|     315.00000       39217.50 
  DRAINAGE PIPE ARCH IRR 725 MM           |                             |                             | 
0490 603100616               26.000  M    |     265.00000        6890.00|     210.00000        5460.00|     175.00000        4550.00 
  CSP 600 MM X 1.63 MM                    |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 3744               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |M A DEATLEY CONSTRUCTION INC |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 603100618               12.000  M    |     425.00000        5100.00|     425.00000        5100.00|     355.00000        4260.00 
  CSP SLOTTED 600 MM X 1.63 MM            |                             |                             | 
0510 603102120               83.500  M    |     500.00000       41750.00|     550.00000       45925.00|    1000.00000       83500.00 
  CSP 2100 MM X 2.01 MM                   |                             |                             | 
0520 603110301               13.500  M    |    1400.00000       18900.00|     500.00000        6750.00|     470.00000        6345.00 
  CSP SLOTTED 300 MM X 1.63 MM            |                             |                             | 
0530 603443040               64.500  M    |     145.00000        9352.50|     160.00000       10320.00|     193.00000       12448.50 
  RCP IRR 300 MM  CL 4                    |                             |                             | 
0540 603444530             1048.500  M    |     180.00000      188730.00|     165.00000      173002.50|     205.00000      214942.50 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0550 603446030              137.000  M    |     180.00000       24660.00|     190.00000       26030.00|     265.00000       36305.00 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0560 603470420              118.000  M    |     155.00000       18290.00|     185.00000       21830.00|     250.00000       29500.00 
  RCP SIPHON 450 MM CL 2                  |                             |                             | 
0570 603470630               86.000  M    |     400.00000       34400.00|     235.00000       20210.00|     325.00000       27950.00 
  RCP SIPHON 600 MM CL 3                  |                             |                             | 
0580 603557230              283.000  M    |     345.00000       97635.00|     300.00000       84900.00|     395.00000      111785.00 
  RCPA IRR 725 MM CL 3                    |                             |                             | 
0590 603605110              128.500  M    |      40.00000        5140.00|      65.00000        8352.50|      16.00000        2056.00 
  PIPE-CPE 100 MM PERF                    |                             |                             | 
0600 603610200               31.000  M    |     155.00000        4805.00|     180.00000        5580.00|      84.00000        2604.00 
  PIPE-PVC 200 MM SANITARY                |                             |                             | 
0610 603700300               22.500  M    |     155.00000        3487.50|     225.00000        5062.50|     165.00000        3712.50 
  EMBANKMENT PROTECTOR 300 MM             |                             |                             | 
0620 603805000                4.000  EACH |     850.00000        3400.00|    1000.00000        4000.00|    1100.00000        4400.00 
  TRASH GUARD                             |                             |                             | 
0630 604011200                1.000  EACH |    1500.00000        1500.00|    5750.00000        5750.00|    3650.00000        3650.00 
  MANHOLE-1200 MM-TYPE 1                  |                             |                             | 
0640 604011500                1.000  EACH |    2300.00000        2300.00|    6000.00000        6000.00|    6400.00000        6400.00 
  MANHOLE-1500 MM-TYPE 1                  |                             |                             | 
0650 604031200                1.000  EACH |    2225.00000        2225.00|    3500.00000        3500.00|    2700.00000        2700.00 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0660 604031500                1.000  EACH |    3100.00000        3100.00|    4500.00000        4500.00|    3510.00000        3510.00 
  MANHOLE 1500 MM-TYPE 3                  |                             |                             | 
0670 604112310                1.000  EACH |    3300.00000        3300.00|    3750.00000        3750.00|    2725.00000        2725.00 
  COMB 1200 MM T3 MH-T1 DR INLET          |                             |                             | 
0680 604112340                6.000  EACH |    2350.00000       14100.00|    3500.00000       21000.00|    3015.00000       18090.00 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0690 604115310                2.000  EACH |    2600.00000        5200.00|    4500.00000        9000.00|    5055.00000       10110.00 
  COMB 1500 MM T3 MH-T1 DR INLET          |                             |                             | 
0700 604115340                2.000  EACH |    2500.00000        5000.00|    4000.00000        8000.00|    3520.00000        7040.00 
  COMB 1500 MM T3 MH-T4 DR INLET          |                             |                             | 
0710 604210000                1.000  EACH |    2100.00000        2100.00|    3500.00000        3500.00|    1685.00000        1685.00 
  INLET-DROP-TYPE 1                       |                             |                             | 
0720 604240000                4.000  EACH |    1400.00000        5600.00|    3250.00000       13000.00|    1560.00000        6240.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0730 604510000                1.000  EACH |    1200.00000        1200.00|    3750.00000        3750.00|    1755.00000        1755.00 
  INLET-MEDIAN-TYPE 1                     |                             |                             | 
0740 604800110                1.000  EACH |    7500.00000        7500.00|    3750.00000        3750.00|    6000.00000        6000.00 
  OUTLET STRUCTURE                        |                             |                             | 
0750 606000200             1070.550  M    |     125.00000      133818.75|     100.00000      107055.00|     112.75000      120704.51 
  GUARD RAIL-BOX BEAM                     |                             |                             | 
0760 606242000               19.000  EACH |    4100.00000       77900.00|    4400.00000       83600.00|    4600.00000       87400.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0770 606290000              100.000  EACH |     290.00000       29000.00|     575.00000       57500.00|     560.00000       56000.00 
  CONCRETE BARRIER RAIL                   |                             |                             | 
0780 606300200              190.000  EACH |     200.00000       38000.00|     675.00000      128250.00|     660.00000      125400.00 
  TALL CONCRETE BAARRIER RAIL             |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 3744               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |M A DEATLEY CONSTRUCTION INC |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0790 606308000                6.000  EACH |     600.00000        3600.00|     660.00000        3960.00|     650.00000        3900.00 
  CONCRETE BARRIER RAIL TRANSITION        |                             |                             | 
0800 606350000              759.000  EACH |     310.00000      235290.00|     200.00000      151800.00|     200.00000      151800.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0810 606500000                5.000  EACH |   15500.00000       77500.00|   15000.00000       75000.00|   14000.00000       70000.00 
  IMPACT ATTENUATOR                       |                             |                             | 
0820 606800000              443.500  M    |       7.75000        3437.13|       6.00000        2661.00|       6.25000        2771.88 
  REMOVE GUARD RAIL                       |                             |                             | 
0830 606830000               40.000  EACH |      30.00000        1200.00|      75.00000        3000.00|      75.00000        3000.00 
  REMOVE CONCRETE BARRIER RAIL            |                             |                             | 
0840 606910000              792.000  EACH |      60.00000       47520.00|      75.00000       59400.00|      75.00000       59400.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0850 606920000               30.000  EACH |    4400.00000      132000.00|    7000.00000      210000.00|    7000.00000      210000.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0860 607000000              153.100  M    |      65.00000        9951.50|      55.00000        8420.50|      51.00000        7808.10 
  FENCE-CHAIN LINK                        |                             |                             | 
0870 607010000                3.000  EACH |     200.00000         600.00|     200.00000         600.00|     200.00000         600.00 
  PANEL-SINGLE CHAIN LINK                 |                             |                             | 
0880 607020000                2.000  EACH |     200.00000         400.00|     300.00000         600.00|     300.00000         600.00 
  PANEL-DOUBLE CHAIN LINK                 |                             |                             | 
0890 607030000                6.000  M    |     900.00000        5400.00|     100.00000         600.00|     100.00000         600.00 
  GATE-CHAIN LINK                         |                             |                             | 
0900 607204100             7811.500  M    |       5.00000       39057.50|       7.30000       57023.95|       7.30000       57023.95 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0910 607208900             3367.100  M    |      33.00000      111114.30|      38.00000      127949.80|      37.35000      125761.19 
  FENCE-SPECIAL DESIGN - A                |                             |                             | 
0920 607210000             1571.600  M    |      13.00000       20430.80|       8.10000       12729.96|       8.10000       12729.96 
  FENCE-SPECIAL DESIGN - B                |                             |                             | 
0930 607211000               74.000  EACH |     115.00000        8510.00|     115.00000        8510.00|     115.00000        8510.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0940 607212000               90.000  EACH |     155.00000       13950.00|     170.00000       15300.00|     170.00000       15300.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0950 607213000               35.000  EACH |     250.00000        8750.00|     345.00000       12075.00|     345.00000       12075.00 
  FENCE-PANEL/SNGL-SPECIAL DESGN          |                             |                             | 
0960 607214000               32.000  EACH |     350.00000       11200.00|      55.00000        1760.00|     515.00000       16480.00 
  FENCE-PANEL/DBL-SPECIAL DESIGN          |                             |                             | 
0970 607300200               33.600  M    |      35.00000        1176.00|      42.00000        1411.20|      41.25000        1386.00 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0980 607300300               28.800  M    |      80.00000        2304.00|      70.00000        2016.00|      69.30000        1995.84 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0990 607300400                8.100  M    |     400.00000        3240.00|     650.00000        5265.00|     650.00000        5265.00 
  GATE-SPECIAL DESIGN                     |                             |                             | 
1000 607300800                2.000  EACH |    4000.00000        8000.00|    2000.00000        4000.00|     600.00000        1200.00 
  PIPE GATE                               |                             |                             | 
1010 607400000             3311.400  M    |       3.25000       10762.05|       5.00000       16557.00|       4.15000       13742.31 
  FENCE-TEMPORARY                         |                             |                             | 
1020 607490000               41.000  EACH |      44.00000        1804.00|      50.00000        2050.00|      40.00000        1640.00 
  DEADMAN                                 |                             |                             | 
1030 607700000              350.900  M    |       4.75000        1666.78|       2.50000         877.25|       2.50000         877.25 
  REMOVE FENCE                            |                             |                             | 
1040 608100000             1578.500  M2   |      45.00000       71032.50|      52.50000       82871.25|      61.00000       96288.50 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
1050 608150000              409.500  M2   |      55.00000       22522.50|      57.00000       23341.50|      92.00000       37674.00 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
1060 608290100               10.300  M2   |     290.00000        2987.00|     375.00000        3862.50|     390.00000        4017.00 
  TRUNCATED DOMES                         |                             |                             | 
1070 608500100              162.700  M2   |      60.00000        9762.00|      50.00000        8135.00|      60.00000        9762.00 
  CONCRETE 100 MM                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 3744               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |M A DEATLEY CONSTRUCTION INC |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1080 609000000             2228.400  M    |      40.00000       89136.00|      40.00000       89136.00|      51.75000      115319.70 
  CURB & GUTTER-CONCRETE                  |                             |                             | 
1090 609030000               13.500  M    |      25.00000         337.50|      35.00000         472.50|     105.00000        1417.50 
  CURB-BITUMINOUS                         |                             |                             | 
1100 609080000               24.000  EACH |     150.00000        3600.00|     100.00000        2400.00|     300.00000        7200.00 
  PRECAST CURB                            |                             |                             | 
1110 609100000               61.200  M    |      55.00000        3366.00|      65.00000        3978.00|     150.00000        9180.00 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
1120 610000000            29459.000  M3   |      10.00000      294590.00|      23.50000      692286.50|      23.40000      689340.60 
  TOPSOIL                                 |                             |                             | 
1130 610110000                1.000  HA   |    1200.00000        1200.00|    1000.00000        1000.00|     910.00000         910.00 
  SEEDING AREA NO 1                       |                             |                             | 
1140 610120000                2.600  HA   |    1700.00000        4420.00|    1000.00000        2600.00|     775.00000        2015.00 
  SEEDING AREA NO 2                       |                             |                             | 
1150 610130000                9.630  HA   |     400.00000        3852.00|     300.00000        2889.00|     600.00000        5778.00 
  SEEDING AREA NO 3                       |                             |                             | 
1160 610134030               18.100  HA   |     400.00000        7240.00|     500.00000        9050.00|     440.00000        7964.00 
  SEEDING AREA NO 7                       |                             |                             | 
1170 610134040                2.080  HA   |    1600.00000        3328.00|    1450.00000        3016.00|     950.00000        1976.00 
  SEEDING AREA NO 8                       |                             |                             | 
1180 610134050                2.940  HA   |     400.00000        1176.00|     500.00000        1470.00|     445.00000        1308.30 
  SEEDING AREA NO 9                       |                             |                             | 
1190 610134055                0.470  HA   |    1600.00000         752.00|    1500.00000         705.00|    1230.00000         578.10 
  SEEDING AREA NO 10                      |                             |                             | 
1200 610134060                7.440  HA   |     400.00000        2976.00|     500.00000        3720.00|     405.00000        3013.20 
  SEEDING AREA NO 11                      |                             |                             | 
1210 610134065                0.420  HA   |     800.00000         336.00|    1400.00000         588.00|    1015.00000         426.30 
  SEEDING AREA NO 12                      |                             |                             | 
1220 610134070                0.950  HA   |     400.00000         380.00|    1000.00000         950.00|     715.00000         679.25 
  SEEDING AREA NO 13                      |                             |                             | 
1230 610134075                0.050  HA   |     800.00000          40.00|    3000.00000         150.00|    2140.00000         107.00 
  SEEDING AREA NO 14                      |                             |                             | 
1240 610400000               42.760  HA   |     125.00000        5345.00|     110.00000        4703.60|     150.00000        6414.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
1250 610405000                9.790  HA   |    6000.00000       58740.00|    2300.00000       22517.00|     750.00000        7342.50 
  HERBICIDE APPLICATION                   |                             |                             | 
1260 610450020                3.000  HA   |     300.00000         900.00|    1000.00000        3000.00|    1000.00000        3000.00 
  MOWING                                  |                             |                             | 
1270 610510000                3.600  HA   |    3000.00000       10800.00|    3250.00000       11700.00|    1450.00000        5220.00 
  MULCH                                   |                             |                             | 
1280 610520000               42.770  HA   |    1700.00000       72709.00|    2350.00000      100509.50|    2050.00000       87678.50 
  COMPOST                                 |                             |                             | 
1290 610550000            31210.000  M2   |       1.00000       31210.00|       2.50000       78025.00|       3.25000      101432.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
1300 611170000                3.000  EACH |    8700.00000       26100.00|   10000.00000       30000.00|    6500.00000       19500.00 
  CATTLE GUARD 7.2  M                     |                             |                             | 
1310 613010000               51.300  M3   |      80.00000        4104.00|     100.00000        5130.00|      65.00000        3334.50 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
1320 613130000                1.000  M3   |      90.00000          90.00|     500.00000         500.00|     270.00000         270.00 
  BANK PROTECTION-TYPE 3                  |                             |                             | 
1330 613510000              218.300  M    |     120.00000       26196.00|     175.00000       38202.50|     200.00000       43660.00 
  CONCRETE DITCH                          |                             |                             | 
1340 614000000             2726.500  M2   |     275.00000      749787.50|     475.00000     1295087.50|     646.00000     1761319.00 
  RETAINING WALL                          |                             |                             | 
1350 616010000               19.700  M3   |    1400.00000       27580.00|    1750.00000       34475.00|    1710.00000       33687.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
1370 616241000             2940.000  M    |      15.00000       44100.00|      27.25000       80115.00|      27.25000       80115.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 3744               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |M A DEATLEY CONSTRUCTION INC |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1380 616480000               12.000  EACH |     300.00000        3600.00|     325.00000        3900.00|     325.00000        3900.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
1390 616490000                1.000  EACH |     460.00000         460.00|     385.00000         385.00|     385.00000         385.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
1400 617000340              385.000  M    |       2.50000         962.50|       2.10000         808.50|       2.10000         808.50 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
1410 617010060             6015.000  M    |       2.75000       16541.25|       3.40000       20451.00|       3.40000       20451.00 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
1420 617010100             4240.000  M    |       1.25000        5300.00|       1.90000        8056.00|       1.90000        8056.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
1430 617100550               42.000  EACH |    2000.00000       84000.00|    2800.00000      117600.00|    2800.00000      117600.00 
  STANDARD-STL TYPE 10-A-500-5            |                             |                             | 
1440 617130000                3.000  EACH |     120.00000         360.00|      90.00000         270.00|      90.00000         270.00 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
1450 617130250               43.000  EACH |     425.00000       18275.00|     430.00000       18490.00|     430.00000       18490.00 
  LUMINAIRE ASSEMBLY-250W SV              |                             |                             | 
1460 617155980                1.000  EACH |    1200.00000        1200.00|    1300.00000        1300.00|    1300.00000        1300.00 
  SIG STANDARD TYPE 2-A-900-8             |                             |                             | 
1470 617163980                1.000  EACH |    1400.00000        1400.00|    1590.00000        1590.00|    1590.00000        1590.00 
  SIG STANDARD TYPE 3-A-900-8             |                             |                             | 
1480 617211300                9.000  EACH |     500.00000        4500.00|     765.00000        6885.00|     765.00000        6885.00 
  SIG-TRAF 1 COLOR-1 WAY 30               |                             |                             | 
1490 617610200                2.000  EACH |    1200.00000        2400.00|    2000.00000        4000.00|    2000.00000        4000.00 
  SERV ASSEMBLY-20 AMP                    |                             |                             | 
1500 617610300                1.000  EACH |    1250.00000        1250.00|    2000.00000        2000.00|    2000.00000        2000.00 
  SERV ASSEMBLY-30 AMP                    |                             |                             | 
1510 617800170                1.000  EACH |    1000.00000        1000.00|    2500.00000        2500.00|    2500.00000        2500.00 
  REMOVE AND SALVAGE                      |                             |                             | 
1520 618010000           850000.000  UNIT |       0.90000      765000.00|       0.95000      807500.00|       0.81000      688500.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1530 618030000               35.600  KM   |     300.00000       10680.00|     320.00000       11392.00|     320.00000       11392.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1540 618140000               15.400  M2   |      60.00000         924.00|     250.00000        3850.00|     250.00000        3850.00 
  SINGLE USE SIGNS                        |                             |                             | 
1550 618140010                4.000  EACH |    3200.00000       12800.00|     725.00000        2900.00|     725.00000        2900.00 
  SIGN-SPECIAL                            |                             |                             | 
1560 618200000             4085.000  KL   |      15.00000       61275.00|      13.00000       53105.00|      12.00000       49020.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
1570 619023000               59.220  M2   |     300.00000       17766.00|     340.00000       20134.80|     340.00000       20134.80 
  SIGNS-ALUM SHEET INCR-SHT I             |                             |                             | 
1580 619024000                8.500  M2   |     280.00000        2380.00|     375.00000        3187.50|     375.00000        3187.50 
  SIGNS-ALUM SHEET INCR-SHT III           |                             |                             | 
1590 619033000                8.440  M2   |     230.00000        1941.20|     300.00000        2532.00|     300.00000        2532.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1600 619034000               61.220  M2   |     250.00000       15305.00|     300.00000       18366.00|     300.00000       18366.00 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
1610 619110000               48.800  KG   |      15.00000         732.00|      10.00000         488.00|      10.00000         488.00 
  POSTS-TUBULAR STEEL                     |                             |                             | 
1620 619120000              187.200  KG   |       8.25000        1544.40|      10.00000        1872.00|      10.00000        1872.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
1630 619130000             2434.000  KG   |      11.00000       26774.00|      12.00000       29208.00|      12.00000       29208.00 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1640 619234000              208.900  M    |      35.00000        7311.50|      50.00000       10445.00|      45.00000        9400.50 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1650 619235500              186.300  M    |      30.00000        5589.00|      50.00000        9315.00|      50.00000        9315.00 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
1660 619303000                2.000  EACH |     700.00000        1400.00|     950.00000        1900.00|     950.00000        1900.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 3744               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |M A DEATLEY CONSTRUCTION INC |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1670 619305000                8.000  EACH |     575.00000        4600.00|    1000.00000        8000.00|     975.00000        7800.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1680 619311000               10.000  EACH |     850.00000        8500.00|    1000.00000       10000.00|    1000.00000       10000.00 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
1690 619337000                1.000  EACH |     730.00000         730.00|    1000.00000        1000.00|     850.00000         850.00 
  FRANG SIGN POST BKWY 89 MM RD           |                             |                             | 
1700 619511000              171.000  EACH |      20.00000        3420.00|      30.00000        5130.00|      30.00000        5130.00 
  DELINEATOR-DES A                        |                             |                             | 
1710 619512000               20.000  EACH |      18.00000         360.00|      30.00000         600.00|      30.00000         600.00 
  DELINEATOR-DES B                        |                             |                             | 
1720 619514000                8.000  EACH |      25.00000         200.00|      30.00000         240.00|      30.00000         240.00 
  DELINEATOR-DES D                        |                             |                             | 
1730 619516000                7.000  EACH |      25.00000         175.00|      30.00000         210.00|      30.00000         210.00 
  DELINEATOR-DES F                        |                             |                             | 
1740 619517000               16.000  EACH |      18.00000         288.00|      30.00000         480.00|      30.00000         480.00 
  DELINEATOR-DES G                        |                             |                             | 
1750 619560200                2.000  EACH |      40.00000          80.00|     135.00000         270.00|     135.00000         270.00 
  DELINEATOR-FLEX DRIVABLE YLW            |                             |                             | 
1760 619570100                3.000  EACH |     190.00000         570.00|     195.00000         585.00|     195.00000         585.00 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
1770 619690000                5.000  EACH |     160.00000         800.00|     150.00000         750.00|     150.00000         750.00 
  SIGN - INSTALL                          |                             |                             | 
1780 619700000               57.000  EACH |      40.00000        2280.00|      40.00000        2280.00|      40.00000        2280.00 
  REMOVE SIGNS                            |                             |                             | 
1790 619702000                9.000  EACH |     165.00000        1485.00|     100.00000         900.00|     100.00000         900.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1800 619720000                3.000  EACH |     230.00000         690.00|     200.00000         600.00|     200.00000         600.00 
  RESET SIGNS                             |                             |                             | 
1810 620010000             1242.000  L    |       6.50000        8073.00|       6.50000        8073.00|       6.10000        7576.20 
  STRIPING-WHITE PAINT                    |                             |                             | 
1820 620020000              861.000  L    |       5.75000        4950.75|       6.50000        5596.50|       6.10000        5252.10 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1830 620030000              135.000  L    |      28.00000        3780.00|      28.00000        3780.00|      28.00000        3780.00 
  WORDS & SYMBOLS-WHITE PAINT             |                             |                             | 
1840 620035000              101.000  L    |      25.00000        2525.00|      28.00000        2828.00|      28.00000        2828.00 
  WORDS & SYMBOLS-YELLOW PAINT            |                             |                             | 
1850 620040000               41.000  L    |      13.00000         533.00|      18.00000         738.00|      17.50000         717.50 
  CURB MARKING-YELLOW                     |                             |                             | 
1860 620110000             1742.000  L    |      16.00000       27872.00|      13.15000       22907.30|      13.15000       22907.30 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1870 620120000             1186.000  L    |      15.00000       17790.00|      13.15000       15595.90|      13.15000       15595.90 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1880 620130000              150.000  L    |      75.00000       11250.00|      90.00000       13500.00|      90.00000       13500.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1890 620135000              134.000  L    |      65.00000        8710.00|      90.00000       12060.00|      90.00000       12060.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1900 620710000             1486.000  M    |       1.75000        2600.50|       2.50000        3715.00|       2.00000        2972.00 
  REMOVE PAVEMENT MARKINGS                |                             |                             | 
1910 622020000              475.000  M2   |       2.25000        1068.75|      10.00000        4750.00|       2.50000        1187.50 
  GEOTEXTILE-DRAINAGE-HEAVY               |                             |                             | 
1920 622110000              136.000  M2   |       4.75000         646.00|      20.00000        2720.00|       3.80000         516.80 
  GEOTEXTILE-EROSION CL 1 RIPRAP          |                             |                             | 
1930 622610000                9.000  M2   |       6.00000          54.00|      25.00000         225.00|      97.85000         880.65 
  GEOGRID                                 |                             |                             | 
1940 622710000                9.000  M2   |      15.00000         135.00|     250.00000        2250.00|      76.00000         684.00 
  GEOCOMPOSITE DRAIN                      |                             |                             | 
1950 622900000              103.000  M3   |       5.00000         515.00|      50.00000        5150.00|      65.00000        6695.00 
  DRAIN AGGREGATE                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 3744               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |M A DEATLEY CONSTRUCTION INC |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1960 800010000             3000.000  HOUR |      10.00000       30000.00|      35.00000      105000.00|      35.00000      105000.00 
  TRAINING PROGRAM                        |                             |                             | 
1970 800020000                       LUMP |   20000.00000       20000.00|   10000.00000       10000.00|   11500.00000       11500.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
1980 800080000               13.200  KM   |     450.00000        5940.00|     400.00000        5280.00|     369.00000        4870.80 
  RUMBLE STRIPS                           |                             |                             | 
1990 840000000                6.000  EACH |    1000.00000        6000.00|     150.00000         900.00|    2600.00000       15600.00 
  IRRIGATION DIVISION BOX                 |                             |                             | 
2000 841000000                1.000  EACH |     500.00000         500.00|     500.00000         500.00|    1250.00000        1250.00 
  IRRIGATION CANAL GATE                   |                             |                             | 
2010 850000100                       LUMP |  280000.00000      280000.00|  550000.00000      550000.00|  485000.00000      485000.00 
  REST AREA BUILDING                      |                             |                             | 
2020 850000300                       LUMP |   85000.00000       85000.00|   50000.00000       50000.00|   70500.00000       70500.00 
  SITE DEMOLITION                         |                             |                             | 
2030 850001000                3.000  EACH |    8500.00000       25500.00|   13500.00000       40500.00|    5100.00000       15300.00 
  PICNIC SHELTER                          |                             |                             | 
2040 850010010                       LUMP |   38000.00000       38000.00|   55000.00000       55000.00|   61500.00000       61500.00 
  WATER SYSTEM                            |                             |                             | 
2050 850020000                       LUMP |   50000.00000       50000.00|   30000.00000       30000.00|   23000.00000       23000.00 
  SANITARY SEWER SYSTEM                   |                             |                             | 
2060 850020100                       LUMP |    2500.00000        2500.00|    8000.00000        8000.00|    5200.00000        5200.00 
  REMOVE SANITARY DISPOSAL STA            |                             |                             | 
2070 850030300                4.000  EACH |     600.00000        2400.00|    2250.00000        9000.00|     950.00000        3800.00 
  TRASH RECEPTACLE                        |                             |                             | 
2080 850070000                       LUMP |   62500.00000       62500.00|  110000.00000      110000.00|   64000.00000       64000.00 
  ELECTRICAL                              |                             |                             | 
2090 855000100                       LUMP |   38000.00000       38000.00|   55000.00000       55000.00|   40000.00000       40000.00 
  LANDSCAPING                             |                             |                             | 
2100 855500000              228.000  EACH |      35.00000        7980.00|     275.00000       62700.00|     115.00000       26220.00 
  BOLLARDS                                |                             |                             | 
2110 855610000                2.000  EACH |   11000.00000       22000.00|   25000.00000       50000.00|   22500.00000       45000.00 
  SIGN-ENTRANCE                           |                             |                             | 
2120 855900020                       LUMP | 1000000.00000     1000000.00| 1550000.00000     1550000.00| 2000000.00000     2000000.00 
  WILDLIFE CROSSING                       |                             |                             | 
     SECTION TOTALS                       |           $    15,442,049.01|           $    19,981,444.96|           $    20,253,168.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    15,442,049.01|           $    19,981,444.96|           $    20,253,168.13 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $    17,290,049.01|           $    21,598,444.96 |          $    21,639,168.13 
==================================================================================================================================== 
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     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADE, GRAVEL, PLANTMIX SURFACING 
                                          |                             |                             | 
0010 104100000            75000.000  UNIT |       1.00000       75000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100500                       LUMP |  300000.00000      300000.00|                             | 
  CONSTRUCTION SURVEY AND LAYOUT          |                             |                             | 
0030 105100520                       LUMP |    4800.00000        4800.00|                             | 
  TWO PERSON SURVEY CREW-40 HRS           |                             |                             | 
0040 105100530                       LUMP |    5900.00000        5900.00|                             | 
  3 PERSON SURVEY CREW-40 HRS             |                             |                             | 
0050 105100540                       LUMP |    7300.00000        7300.00|                             | 
  FOUR PERSON SURVEY CREW-40 HRS          |                             |                             | 
0060 109200000                       LUMP | 3000000.00000     3000000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 202320000                2.000  EACH |    1000.00000        2000.00|                             | 
  REMOVE IRRIGATION STRUCTURE             |                             |                             | 
0080 203100000           409816.000  M3   |       6.50000     2663804.00|                             | 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0090 203200000              444.000  M3   |      10.00000        4440.00|                             | 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0100 203220000            98326.000  M3   |      10.00000      983260.00|                             | 
  SPECIAL BORROW                          |                             |                             | 
0110 203500000            11439.000  M3   |       3.00000       34317.00|                             | 
  TOPSOIL-SALVAGING & PLACING             |                             |                             | 
0120 207300000             1189.000  M3   |      30.00000       35670.00|                             | 
  BEDDING MATERIAL                        |                             |                             | 
0130 208105000           120000.000  UNIT |       1.00000      120000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0140 208500000              152.000  EACH |     200.00000       30400.00|                             | 
  BOULDERS                                |                             |                             | 
0150 301270000            36253.000  M3   |      20.00000      725060.00|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0160 301440010           135293.000  M2   |       0.45000       60881.85|                             | 
  COVER - TYPE 1                          |                             |                             | 
0170 301440020             6056.000  M2   |       1.20000        7267.20|                             | 
  COVER - TYPE 2                          |                             |                             | 
0180 301700000            10000.000  M3   |      13.50000      135000.00|                             | 
  TRAFFIC GRAVEL                          |                             |                             | 
0190 301750000              636.200  M3   |      22.00000       13996.40|                             | 
  SELECT BACKFILL                         |                             |                             | 
0200 401020000             2991.000  MT   |      75.00000      224325.00|                             | 
  PLANT MIX BIT SURF GR B                 |                             |                             | 
0210 401080000            49273.000  MT   |      20.00000      985460.00|                             | 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0220 401100000              400.200  MT   |      95.00000       38019.00|                             | 
  DUST PALLIATIVE                         |                             |                             | 
0230 401200000              702.000  MT   |     130.00000       91260.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0240 402092000              179.500  MT   |     360.00000       64620.00|                             | 
  ASPHALT CEMENT PG 64-22                 |                             |                             | 
0250 402097000             2660.400  MT   |     440.00000     1170576.00|                             | 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0260 402200000            37924.000  L    |       0.30000       11377.20|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0270 402225000              259.500  MT   |     310.00000       80445.00|                             | 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0280 551170000               10.200  M3   |    1200.00000       12240.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0290 551175000              728.800  M3   |     520.00000      378976.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0300 551410000              119.300  M3   |     800.00000       95440.00|                             | 
  CONCRETE-CLASS SD                       |                             |                             | 
0310 552150000              479.100  M2   |      13.00000        6228.30|                             | 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0320 552240000              327.100  M2   |     235.00000       76868.50|                             | 
  ARCHITECTURAL TREATMENT                 |                             |                             | 
0330 552600000               28.000  EACH |     635.00000       17780.00|                             | 
  ELASTOMERIC BEARING DEVICES             |                             |                             | 
0340 553040100              260.400  M    |     740.00000      192696.00|                             | 
  PRESTRESSED BEAM-TYPE MT-28             |                             |                             | 
0350 555100000           120080.000  KG   |       1.50000      180120.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0360 555200000            13340.000  KG   |       1.90000       25346.00|                             | 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0370 556100000                       LUMP |   16000.00000       16000.00|                             | 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0380 557100010               88.500  M    |     370.00000       32745.00|                             | 
  BRIDGE RAIL-W830                        |                             |                             | 
0390 557100030                4.000  M    |    3000.00000       12000.00|                             | 
  BOX BEAM APP.SEC.-TYPE 2                |                             |                             | 
0400 602010000              926.200  M    |      35.00000       32417.00|                             | 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0410 603004500              314.000  M    |     150.00000       47100.00|                             | 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0420 603006000              198.000  M    |     175.00000       34650.00|                             | 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0430 603007500              139.500  M    |     250.00000       34875.00|                             | 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0440 603008900               15.000  M    |     275.00000        4125.00|                             | 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0450 603033450               10.500  M    |     225.00000        2362.50|                             | 
  DRAINAGE PIPE IRR 450 MM                |                             |                             | 
0460 603036000              126.500  M    |     200.00000       25300.00|                             | 
  DRAINAGE PIPE IRR 600 MM                |                             |                             | 
0470 603037500               45.500  M    |     250.00000       11375.00|                             | 
  DRAINAGE PIPE IRR 750 MM                |                             |                             | 
0480 603077250              124.500  M    |     250.00000       31125.00|                             | 
  DRAINAGE PIPE ARCH IRR 725 MM           |                             |                             | 
0490 603100616               26.000  M    |     140.00000        3640.00|                             | 
  CSP 600 MM X 1.63 MM                    |                             |                             | 
0500 603100618               12.000  M    |     350.00000        4200.00|                             | 
  CSP SLOTTED 600 MM X 1.63 MM            |                             |                             | 
0510 603102120               83.500  M    |     600.00000       50100.00|                             | 
  CSP 2100 MM X 2.01 MM                   |                             |                             | 
0520 603110301               13.500  M    |     850.00000       11475.00|                             | 
  CSP SLOTTED 300 MM X 1.63 MM            |                             |                             | 
0530 603443040               64.500  M    |     175.00000       11287.50|                             | 
  RCP IRR 300 MM  CL 4                    |                             |                             | 
0540 603444530             1048.500  M    |     140.00000      146790.00|                             | 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0550 603446030              137.000  M    |     165.00000       22605.00|                             | 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0560 603470420              118.000  M    |     140.00000       16520.00|                             | 
  RCP SIPHON 450 MM CL 2                  |                             |                             | 
0570 603470630               86.000  M    |     275.00000       23650.00|                             | 
  RCP SIPHON 600 MM CL 3                  |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0580 603557230              283.000  M    |     285.00000       80655.00|                             | 
  RCPA IRR 725 MM CL 3                    |                             |                             | 
0590 603605110              128.500  M    |      70.00000        8995.00|                             | 
  PIPE-CPE 100 MM PERF                    |                             |                             | 
0600 603610200               31.000  M    |     125.00000        3875.00|                             | 
  PIPE-PVC 200 MM SANITARY                |                             |                             | 
0610 603700300               22.500  M    |     150.00000        3375.00|                             | 
  EMBANKMENT PROTECTOR 300 MM             |                             |                             | 
0620 603805000                4.000  EACH |    1000.00000        4000.00|                             | 
  TRASH GUARD                             |                             |                             | 
0630 604011200                1.000  EACH |    8500.00000        8500.00|                             | 
  MANHOLE-1200 MM-TYPE 1                  |                             |                             | 
0640 604011500                1.000  EACH |    7500.00000        7500.00|                             | 
  MANHOLE-1500 MM-TYPE 1                  |                             |                             | 
0650 604031200                1.000  EACH |    3000.00000        3000.00|                             | 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0660 604031500                1.000  EACH |    3500.00000        3500.00|                             | 
  MANHOLE 1500 MM-TYPE 3                  |                             |                             | 
0670 604112310                1.000  EACH |    2500.00000        2500.00|                             | 
  COMB 1200 MM T3 MH-T1 DR INLET          |                             |                             | 
0680 604112340                6.000  EACH |    2750.00000       16500.00|                             | 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0690 604115310                2.000  EACH |    3500.00000        7000.00|                             | 
  COMB 1500 MM T3 MH-T1 DR INLET          |                             |                             | 
0700 604115340                2.000  EACH |    3500.00000        7000.00|                             | 
  COMB 1500 MM T3 MH-T4 DR INLET          |                             |                             | 
0710 604210000                1.000  EACH |    4500.00000        4500.00|                             | 
  INLET-DROP-TYPE 1                       |                             |                             | 
0720 604240000                4.000  EACH |    1700.00000        6800.00|                             | 
  INLET-DROP-TYPE 4                       |                             |                             | 
0730 604510000                1.000  EACH |    2500.00000        2500.00|                             | 
  INLET-MEDIAN-TYPE 1                     |                             |                             | 
0740 604800110                1.000  EACH |    7000.00000        7000.00|                             | 
  OUTLET STRUCTURE                        |                             |                             | 
0750 606000200             1070.550  M    |     100.00000      107055.00|                             | 
  GUARD RAIL-BOX BEAM                     |                             |                             | 
0760 606242000               19.000  EACH |    4000.00000       76000.00|                             | 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0770 606290000              100.000  EACH |     350.00000       35000.00|                             | 
  CONCRETE BARRIER RAIL                   |                             |                             | 
0780 606300200              190.000  EACH |     400.00000       76000.00|                             | 
  TALL CONCRETE BAARRIER RAIL             |                             |                             | 
0790 606308000                6.000  EACH |     500.00000        3000.00|                             | 
  CONCRETE BARRIER RAIL TRANSITION        |                             |                             | 
0800 606350000              759.000  EACH |     200.00000      151800.00|                             | 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0810 606500000                5.000  EACH |   14000.00000       70000.00|                             | 
  IMPACT ATTENUATOR                       |                             |                             | 
0820 606800000              443.500  M    |       6.00000        2661.00|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0830 606830000               40.000  EACH |      25.00000        1000.00|                             | 
  REMOVE CONCRETE BARRIER RAIL            |                             |                             | 
0840 606910000              792.000  EACH |      75.00000       59400.00|                             | 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0850 606920000               30.000  EACH |    7000.00000      210000.00|                             | 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0860 607000000              153.100  M    |      53.00000        8114.30|                             | 
  FENCE-CHAIN LINK                        |                             |                             | 
 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/06/06 
                                                                                                                   PAGE : 001 -12 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0870 607010000                3.000  EACH |     210.00000         630.00|                             | 
  PANEL-SINGLE CHAIN LINK                 |                             |                             | 
0880 607020000                2.000  EACH |     310.00000         620.00|                             | 
  PANEL-DOUBLE CHAIN LINK                 |                             |                             | 
0890 607030000                6.000  M    |     105.00000         630.00|                             | 
  GATE-CHAIN LINK                         |                             |                             | 
0900 607204100             7811.500  M    |       7.50000       58586.25|                             | 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0910 607208900             3367.100  M    |      38.50000      129633.35|                             | 
  FENCE-SPECIAL DESIGN - A                |                             |                             | 
0920 607210000             1571.600  M    |       8.50000       13358.60|                             | 
  FENCE-SPECIAL DESIGN - B                |                             |                             | 
0930 607211000               74.000  EACH |     120.00000        8880.00|                             | 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0940 607212000               90.000  EACH |     175.00000       15750.00|                             | 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0950 607213000               35.000  EACH |     355.00000       12425.00|                             | 
  FENCE-PANEL/SNGL-SPECIAL DESGN          |                             |                             | 
0960 607214000               32.000  EACH |     530.00000       16960.00|                             | 
  FENCE-PANEL/DBL-SPECIAL DESIGN          |                             |                             | 
0970 607300200               33.600  M    |      45.00000        1512.00|                             | 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0980 607300300               28.800  M    |      75.00000        2160.00|                             | 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0990 607300400                8.100  M    |     700.00000        5670.00|                             | 
  GATE-SPECIAL DESIGN                     |                             |                             | 
1000 607300800                2.000  EACH |     525.00000        1050.00|                             | 
  PIPE GATE                               |                             |                             | 
1010 607400000             3311.400  M    |       4.50000       14901.30|                             | 
  FENCE-TEMPORARY                         |                             |                             | 
1020 607490000               41.000  EACH |      45.00000        1845.00|                             | 
  DEADMAN                                 |                             |                             | 
1030 607700000              350.900  M    |       3.00000        1052.70|                             | 
  REMOVE FENCE                            |                             |                             | 
1040 608100000             1578.500  M2   |      59.00000       93131.50|                             | 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
1050 608150000              409.500  M2   |      70.00000       28665.00|                             | 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
1060 608290100               10.300  M2   |     375.00000        3862.50|                             | 
  TRUNCATED DOMES                         |                             |                             | 
1070 608500100              162.700  M2   |      63.00000       10250.10|                             | 
  CONCRETE 100 MM                         |                             |                             | 
1080 609000000             2228.400  M    |      54.00000      120333.60|                             | 
  CURB & GUTTER-CONCRETE                  |                             |                             | 
1090 609030000               13.500  M    |      20.00000         270.00|                             | 
  CURB-BITUMINOUS                         |                             |                             | 
1100 609080000               24.000  EACH |     100.00000        2400.00|                             | 
  PRECAST CURB                            |                             |                             | 
1110 609100000               61.200  M    |      65.00000        3978.00|                             | 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
1120 610000000            29459.000  M3   |      20.00000      589180.00|                             | 
  TOPSOIL                                 |                             |                             | 
1130 610110000                1.000  HA   |    1000.00000        1000.00|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
1140 610120000                2.600  HA   |    1000.00000        2600.00|                             | 
  SEEDING AREA NO 2                       |                             |                             | 
1150 610130000                9.630  HA   |     300.00000        2889.00|                             | 
  SEEDING AREA NO 3                       |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1160 610134030               18.100  HA   |     475.00000        8597.50|                             | 
  SEEDING AREA NO 7                       |                             |                             | 
1170 610134040                2.080  HA   |    1500.00000        3120.00|                             | 
  SEEDING AREA NO 8                       |                             |                             | 
1180 610134050                2.940  HA   |     510.00000        1499.40|                             | 
  SEEDING AREA NO 9                       |                             |                             | 
1190 610134055                0.470  HA   |    1600.00000         752.00|                             | 
  SEEDING AREA NO 10                      |                             |                             | 
1200 610134060                7.440  HA   |     520.00000        3868.80|                             | 
  SEEDING AREA NO 11                      |                             |                             | 
1210 610134065                0.420  HA   |    1500.00000         630.00|                             | 
  SEEDING AREA NO 12                      |                             |                             | 
1220 610134070                0.950  HA   |     950.00000         902.50|                             | 
  SEEDING AREA NO 13                      |                             |                             | 
1230 610134075                0.050  HA   |    2700.00000         135.00|                             | 
  SEEDING AREA NO 14                      |                             |                             | 
1240 610400000               42.760  HA   |     105.00000        4489.80|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
1250 610405000                9.790  HA   |    1500.00000       14685.00|                             | 
  HERBICIDE APPLICATION                   |                             |                             | 
1260 610450020                3.000  HA   |     775.00000        2325.00|                             | 
  MOWING                                  |                             |                             | 
1270 610510000                3.600  HA   |    3300.00000       11880.00|                             | 
  MULCH                                   |                             |                             | 
1280 610520000               42.770  HA   |    2400.00000      102648.00|                             | 
  COMPOST                                 |                             |                             | 
1290 610550000            31210.000  M2   |       2.00000       62420.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
1300 611170000                3.000  EACH |    8500.00000       25500.00|                             | 
  CATTLE GUARD 7.2  M                     |                             |                             | 
1310 613010000               51.300  M3   |      75.00000        3847.50|                             | 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
1320 613130000                1.000  M3   |      80.00000          80.00|                             | 
  BANK PROTECTION-TYPE 3                  |                             |                             | 
1330 613510000              218.300  M    |     100.00000       21830.00|                             | 
  CONCRETE DITCH                          |                             |                             | 
1340 614000000             2726.500  M2   |     650.00000     1772225.00|                             | 
  RETAINING WALL                          |                             |                             | 
1350 616010000               19.700  M3   |    1720.00000       33884.00|                             | 
  FOUNDATION-CONCRETE                     |                             |                             | 
1370 616241000             2940.000  M    |      27.50000       80850.00|                             | 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
1380 616480000               12.000  EACH |     325.00000        3900.00|                             | 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
1390 616490000                1.000  EACH |     400.00000         400.00|                             | 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
1400 617000340              385.000  M    |       2.25000         866.25|                             | 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
1410 617010060             6015.000  M    |       3.50000       21052.50|                             | 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
1420 617010100             4240.000  M    |       2.00000        8480.00|                             | 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
1430 617100550               42.000  EACH |    2800.00000      117600.00|                             | 
  STANDARD-STL TYPE 10-A-500-5            |                             |                             | 
1440 617130000                3.000  EACH |      90.00000         270.00|                             | 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
1450 617130250               43.000  EACH |     430.00000       18490.00|                             | 
  LUMINAIRE ASSEMBLY-250W SV              |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1460 617155980                1.000  EACH |    1300.00000        1300.00|                             | 
  SIG STANDARD TYPE 2-A-900-8             |                             |                             | 
1470 617163980                1.000  EACH |    1600.00000        1600.00|                             | 
  SIG STANDARD TYPE 3-A-900-8             |                             |                             | 
1480 617211300                9.000  EACH |     765.00000        6885.00|                             | 
  SIG-TRAF 1 COLOR-1 WAY 30               |                             |                             | 
1490 617610200                2.000  EACH |    2000.00000        4000.00|                             | 
  SERV ASSEMBLY-20 AMP                    |                             |                             | 
1500 617610300                1.000  EACH |    2000.00000        2000.00|                             | 
  SERV ASSEMBLY-30 AMP                    |                             |                             | 
1510 617800170                1.000  EACH |    2500.00000        2500.00|                             | 
  REMOVE AND SALVAGE                      |                             |                             | 
1520 618010000           850000.000  UNIT |       0.80000      680000.00|                             | 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1530 618030000               35.600  KM   |     330.00000       11748.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1540 618140000               15.400  M2   |     250.00000        3850.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
1550 618140010                4.000  EACH |     725.00000        2900.00|                             | 
  SIGN-SPECIAL                            |                             |                             | 
1560 618200000             4085.000  KL   |       6.50000       26552.50|                             | 
  WATER FOR DUST CONTROL                  |                             |                             | 
1570 619023000               59.220  M2   |     340.00000       20134.80|                             | 
  SIGNS-ALUM SHEET INCR-SHT I             |                             |                             | 
1580 619024000                8.500  M2   |     375.00000        3187.50|                             | 
  SIGNS-ALUM SHEET INCR-SHT III           |                             |                             | 
1590 619033000                8.440  M2   |     300.00000        2532.00|                             | 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1600 619034000               61.220  M2   |     300.00000       18366.00|                             | 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
1610 619110000               48.800  KG   |      10.00000         488.00|                             | 
  POSTS-TUBULAR STEEL                     |                             |                             | 
1620 619120000              187.200  KG   |      10.00000        1872.00|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
1630 619130000             2434.000  KG   |      12.00000       29208.00|                             | 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1640 619234000              208.900  M    |      45.00000        9400.50|                             | 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1650 619235500              186.300  M    |      50.00000        9315.00|                             | 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
1660 619303000                2.000  EACH |     950.00000        1900.00|                             | 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1670 619305000                8.000  EACH |     975.00000        7800.00|                             | 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1680 619311000               10.000  EACH |    1000.00000       10000.00|                             | 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
1690 619337000                1.000  EACH |     850.00000         850.00|                             | 
  FRANG SIGN POST BKWY 89 MM RD           |                             |                             | 
1700 619511000              171.000  EACH |      30.00000        5130.00|                             | 
  DELINEATOR-DES A                        |                             |                             | 
1710 619512000               20.000  EACH |      30.00000         600.00|                             | 
  DELINEATOR-DES B                        |                             |                             | 
1720 619514000                8.000  EACH |      30.00000         240.00|                             | 
  DELINEATOR-DES D                        |                             |                             | 
1730 619516000                7.000  EACH |      30.00000         210.00|                             | 
  DELINEATOR-DES F                        |                             |                             | 
1740 619517000               16.000  EACH |      30.00000         480.00|                             | 
  DELINEATOR-DES G                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1750 619560200                2.000  EACH |     135.00000         270.00|                             | 
  DELINEATOR-FLEX DRIVABLE YLW            |                             |                             | 
1760 619570100                3.000  EACH |     195.00000         585.00|                             | 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
1770 619690000                5.000  EACH |     150.00000         750.00|                             | 
  SIGN - INSTALL                          |                             |                             | 
1780 619700000               57.000  EACH |      40.00000        2280.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
1790 619702000                9.000  EACH |     100.00000         900.00|                             | 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1800 619720000                3.000  EACH |     200.00000         600.00|                             | 
  RESET SIGNS                             |                             |                             | 
1810 620010000             1242.000  L    |       6.50000        8073.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
1820 620020000              861.000  L    |       6.50000        5596.50|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1830 620030000              135.000  L    |      29.00000        3915.00|                             | 
  WORDS & SYMBOLS-WHITE PAINT             |                             |                             | 
1840 620035000              101.000  L    |      29.00000        2929.00|                             | 
  WORDS & SYMBOLS-YELLOW PAINT            |                             |                             | 
1850 620040000               41.000  L    |      18.00000         738.00|                             | 
  CURB MARKING-YELLOW                     |                             |                             | 
1860 620110000             1742.000  L    |      14.00000       24388.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1870 620120000             1186.000  L    |      14.00000       16604.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1880 620130000              150.000  L    |      93.00000       13950.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1890 620135000              134.000  L    |      93.00000       12462.00|                             | 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1900 620710000             1486.000  M    |       2.00000        2972.00|                             | 
  REMOVE PAVEMENT MARKINGS                |                             |                             | 
1910 622020000              475.000  M2   |       3.50000        1662.50|                             | 
  GEOTEXTILE-DRAINAGE-HEAVY               |                             |                             | 
1920 622110000              136.000  M2   |       3.50000         476.00|                             | 
  GEOTEXTILE-EROSION CL 1 RIPRAP          |                             |                             | 
1930 622610000                9.000  M2   |      20.00000         180.00|                             | 
  GEOGRID                                 |                             |                             | 
1940 622710000                9.000  M2   |      75.00000         675.00|                             | 
  GEOCOMPOSITE DRAIN                      |                             |                             | 
1950 622900000              103.000  M3   |      75.00000        7725.00|                             | 
  DRAIN AGGREGATE                         |                             |                             | 
1960 800010000             3000.000  HOUR |      35.00000      105000.00|                             | 
  TRAINING PROGRAM                        |                             |                             | 
1970 800020000                       LUMP |    5000.00000        5000.00|                             | 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
1980 800080000               13.200  KM   |     380.00000        5016.00|                             | 
  RUMBLE STRIPS                           |                             |                             | 
1990 840000000                6.000  EACH |    3000.00000       18000.00|                             | 
  IRRIGATION DIVISION BOX                 |                             |                             | 
2000 841000000                1.000  EACH |    1250.00000        1250.00|                             | 
  IRRIGATION CANAL GATE                   |                             |                             | 
2010 850000100                       LUMP |  500000.00000      500000.00|                             | 
  REST AREA BUILDING                      |                             |                             | 
2020 850000300                       LUMP |   30000.00000       30000.00|                             | 
  SITE DEMOLITION                         |                             |                             | 
2030 850001000                3.000  EACH |   13000.00000       39000.00|                             | 
  PICNIC SHELTER                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 26106                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2040 850010010                       LUMP |   55000.00000       55000.00|                             | 
  WATER SYSTEM                            |                             |                             | 
2050 850020000                       LUMP |   30000.00000       30000.00|                             | 
  SANITARY SEWER SYSTEM                   |                             |                             | 
2060 850020100                       LUMP |   10000.00000       10000.00|                             | 
  REMOVE SANITARY DISPOSAL STA            |                             |                             | 
2070 850030300                4.000  EACH |    2000.00000        8000.00|                             | 
  TRASH RECEPTACLE                        |                             |                             | 
2080 850070000                       LUMP |   75000.00000       75000.00|                             | 
  ELECTRICAL                              |                             |                             | 
2090 855000100                       LUMP |   40000.00000       40000.00|                             | 
  LANDSCAPING                             |                             |                             | 
2100 855500000              228.000  EACH |     120.00000       27360.00|                             | 
  BOLLARDS                                |                             |                             | 
2110 855610000                2.000  EACH |   22500.00000       45000.00|                             | 
  SIGN-ENTRANCE                           |                             |                             | 
2120 855900020                       LUMP | 2125000.00000     2125000.00|                             | 
  WILDLIFE CROSSING                       |                             |                             | 
     SECTION TOTALS                       |           $    20,975,304.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    20,975,304.20|           $             0.00|           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $    22,669,304.20|           $             0.00 |          $             0.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 02B05                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :  240  CALENDAR DAYS 
     CONTRACT DESCRIPTION : MEDICINE TREE - VIC RED HORN RD 
     PROJECT(S) : (1744122000) NH 5-2(122)31 
                  MEDICINE TREE - VIC RED HORN RD 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                    PLUS      ITEM          TOTAL       % OVER     % OVER 
  RANK      VENDOR NO./NAME                                         TIME:      BID           BID        LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------- 
   0  -EST-          ENGINEER'S ESTIMATE                          $    13,729,754.50 $    15,973,754.50  79.1313% 100.0000% 
   1  2097           SCHELLINGER CONST CO INC                     $    18,129,388.77 $    20,186,388.77 100.0000% 126.3722% 
   2  2050           RIVERSIDE CONTRACTING INC                    $    20,225,057.59 $    22,469,057.59 111.3080% 140.6623% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2097                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRD, GRVL, PMBS, BRIDGE, DRAINAGE, ELEC, SIGNING, FENCE 
                                          |                             |                             | 
0010 104100000            75000.000  UNIT |       1.00000       75000.00|       1.00000       75000.00|       1.00000       75000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |   95000.00000       95000.00|   65000.00000       65000.00|  150000.00000      150000.00 
  DETOUR-CONST MAINTAIN & REM             |                             |                             | 
0030 105100500                       LUMP |  180000.00000      180000.00|  213000.00000      213000.00|  300000.00000      300000.00 
  CONSTRUCTION SURVEY AND LAYOUT          |                             |                             | 
0040 105100520                       LUMP |    5000.00000        5000.00|    4800.00000        4800.00|    5000.00000        5000.00 
  TWO PERSON SURVEY CREW-40 HRS           |                             |                             | 
0050 105100530                       LUMP |    6000.00000        6000.00|    5900.00000        5900.00|    6000.00000        6000.00 
  3 PERSON SURVEY CREW-40 HRS             |                             |                             | 
0060 105100540                       LUMP |    8000.00000        8000.00|    7300.00000        7300.00|    7500.00000        7500.00 
  FOUR PERSON SURVEY CREW-40 HRS          |                             |                             | 
0070 109200000                       LUMP | 1600000.00000     1600000.00| 2550000.00000     2550000.00| 2500000.00000     2500000.00 
  MOBILIZATION                            |                             |                             | 
0075 201100000                       LUMP |    5000.00000        5000.00|   31000.00000       31000.00|   75000.00000       75000.00 
  CLEARING                                |                             |                             | 
0080 202230000               52.600  M    |      50.00000        2630.00|      20.00000        1052.00|      35.00000        1841.00 
  REMOVE CURB & GUTTER                    |                             |                             | 
0090 202330000                2.000  EACH |     100.00000         200.00|    1600.00000        3200.00|    2500.00000        5000.00 
  REMOVE DRAINAGE STRUCTURES              |                             |                             | 
0100 203100000           192958.000  M3   |       6.50000     1254227.00|       7.45000     1437537.10|      13.00000     2508454.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0110 203160000            14860.000  M3   |       9.00000      133740.00|      12.60000      187236.00|       8.50000      126310.00 
  EXCAVATION-MUCK                         |                             |                             | 
0120 203200000            36844.000  M3   |       6.00000      221064.00|       8.00000      294752.00|       9.00000      331596.00 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0130 203220000           181503.000  M3   |       8.00000     1452024.00|      11.30000     2050983.90|      18.00000     3267054.00 
  SPECIAL BORROW                          |                             |                             | 
0150 203500000            23534.000  M3   |       4.00000       94136.00|       6.00000      141204.00|       3.00000       70602.00 
  TOPSOIL-SALVAGING & PLACING             |                             |                             | 
0160 207300000               72.000  M3   |      28.00000        2016.00|      39.47000        2841.84|      40.00000        2880.00 
  BEDDING MATERIAL                        |                             |                             | 
0180 208105000           125000.000  UNIT |       1.00000      125000.00|       1.50000      187500.00|       1.00000      125000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0190 208200000            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  CONTAMINATED SOIL                       |                             |                             | 
0200 209600000                       LUMP |   10000.00000       10000.00|   12000.00000       12000.00|   15000.00000       15000.00 
  TEMPORARY SHORING                       |                             |                             | 
0210 210300000              127.000  KM   |       9.00000        1143.00|      11.00000        1397.00|       7.00000         889.00 
  TEST TRAILER-TRANSPORT & SETUP          |                             |                             | 
0220 301270000            74514.000  M3   |      18.00000     1341252.00|      18.62000     1387450.68|      19.00000     1415766.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0230 301440010           142573.000  M2   |       0.50000       71286.50|       0.55000       78415.15|       0.50000       71286.50 
  COVER - TYPE 1                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 02B05                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0240 301700000             7491.000  M3   |      18.00000      134838.00|      20.00000      149820.00|      14.00000      104874.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0250 301750000             1214.000  M3   |      32.00000       38848.00|      45.00000       54630.00|      25.00000       30350.00 
  SELECT BACKFILL                         |                             |                             | 
0260 401020000             2376.000  MT   |      35.00000       83160.00|      41.00000       97416.00|      45.00000      106920.00 
  PLANT MIX BIT SURF GR B                 |                             |                             | 
0270 401080000            49969.000  MT   |      19.00000      949411.00|      24.60000     1229237.40|      20.00000      999380.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0280 401100000              393.100  MT   |      95.00000       37344.50|     102.72000       40379.23|      95.00000       37344.50 
  DUST PALLIATIVE                         |                             |                             | 
0290 401200000              733.000  MT   |     142.00000      104086.00|     135.00000       98955.00|     135.00000       98955.00 
  HYDRATED LIME                           |                             |                             | 
0300 402092000              148.400  MT   |     260.00000       38584.00|     280.00000       41552.00|     343.00000       50901.20 
  ASPHALT CEMENT PG 64-22                 |                             |                             | 
0310 402097000             2696.600  MT   |     320.00000      862912.00|     413.00000     1113695.80|     400.00000     1078640.00 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0320 402200000            37051.000  L    |       0.30000       11115.30|       0.58000       21489.58|       0.43000       15931.93 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0330 402225000              261.500  MT   |     300.00000       78450.00|     335.00000       87602.50|     300.00000       78450.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0340 551170000              101.600  M3   |    1200.00000      121920.00|     950.00000       96520.00|    1250.00000      127000.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0350 551175000              118.000  M3   |     490.00000       57820.00|     685.00000       80830.00|     790.00000       93220.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0360 551301100               39.000  M3   |     120.00000        4680.00|     450.00000       17550.00|     175.00000        6825.00 
  FLOWABLE FILL                           |                             |                             | 
0370 551410000              180.600  M3   |     475.00000       85785.00|     690.00000      124614.00|     800.00000      144480.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0380 552150000              604.800  M2   |       7.00000        4233.60|      10.00000        6048.00|      12.00000        7257.60 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0385 552240000               28.000  M2   |     250.00000        7000.00|     465.00000       13020.00|     535.00000       14980.00 
  ARCHITECTURAL TREATMENT                 |                             |                             | 
0390 553040000              280.000  M    |     550.00000      154000.00|     800.00000      224000.00|     925.00000      259000.00 
  PRESTRESSED BEAM-TYPE M-72              |                             |                             | 
0400 555100000             5284.000  KG   |       2.50000       13210.00|       2.15000       11360.60|       2.50000       13210.00 
  REINFORCING STEEL                       |                             |                             | 
0410 555200000            16414.000  KG   |       2.65000       43497.10|       3.25000       53345.50|       3.75000       61552.50 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0420 557100010               98.000  M    |     300.00000       29400.00|     310.00000       30380.00|     350.00000       34300.00 
  BRIDGE RAIL-W830                        |                             |                             | 
0430 559245050              324.000  M    |     250.00000       81000.00|     235.00000       76140.00|     270.00000       87480.00 
  FRN STL PIPE PILE 508X12.7 MM           |                             |                             | 
0440 559345050              315.000  M    |      40.00000       12600.00|      18.00000        5670.00|      20.00000        6300.00 
  DR STL PIPE PILE 508X12.7 MM            |                             |                             | 
0450 559550000               18.000  EACH |     180.00000        3240.00|     225.00000        4050.00|     250.00000        4500.00 
  PILE CUTTING SHOE                       |                             |                             | 
0460 601300000                1.000  EACH |    2700.00000        2700.00|    2800.00000        2800.00|    4000.00000        4000.00 
  FIRE HYDRANT                            |                             |                             | 
0470 602010000             2716.900  M    |      65.00000      176598.50|      37.00000      100525.30|      50.00000      135845.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0480 603004500              749.000  M    |     110.00000       82390.00|     125.00000       93625.00|     130.00000       97370.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0490 603006000              560.500  M    |     160.00000       89680.00|     290.00000      162545.00|     200.00000      112100.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0500 603007500               46.500  M    |     235.00000       10927.50|     265.00000       12322.50|     250.00000       11625.00 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0510 603102120               31.000  M    |     700.00000       21700.00|     815.00000       25265.00|     900.00000       27900.00 
  CSP 2100 MM X 2.01 MM                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 02B05                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 603444520               54.500  M    |     160.00000        8720.00|     200.00000       10900.00|     175.00000        9537.50 
  RCP IRR 450 MM CL 2                     |                             |                             | 
0530 603446020              122.500  M    |     180.00000       22050.00|     265.00000       32462.50|     225.00000       27562.50 
  RCP IRR 600 MM CL 2                     |                             |                             | 
0540 603446040               52.500  M    |     180.00000        9450.00|     280.00000       14700.00|     250.00000       13125.00 
  RCP IRR 600 MM CL 4                     |                             |                             | 
0550 603447520               13.000  M    |     200.00000        2600.00|     300.00000        3900.00|     375.00000        4875.00 
  RCP IRR 750 MM CL 2                     |                             |                             | 
0560 603448940              100.000  M    |     300.00000       30000.00|     450.00000       45000.00|     400.00000       40000.00 
  RCP IRR 900 MM CL 4                     |                             |                             | 
0570 603448950               79.000  M    |     320.00000       25280.00|     500.00000       39500.00|     500.00000       39500.00 
  RCP IRR 900 MM CL 5                     |                             |                             | 
0580 603470620              335.500  M    |     175.00000       58712.50|     325.00000      109037.50|     300.00000      100650.00 
  RCP SIPHON 600 MM CL 2                  |                             |                             | 
0590 603470630              741.000  M    |     200.00000      148200.00|     300.00000      222300.00|     300.00000      222300.00 
  RCP SIPHON 600 MM CL 3                  |                             |                             | 
0600 603470720              110.000  M    |     400.00000       44000.00|     490.00000       53900.00|     500.00000       55000.00 
  RCP SIPHON 750 MM CL 2                  |                             |                             | 
0610 603470750              168.500  M    |     400.00000       67400.00|     500.00000       84250.00|     500.00000       84250.00 
  RCP SIPHON 750 MM CL 3                  |                             |                             | 
0620 603470930               58.500  M    |     500.00000       29250.00|     650.00000       38025.00|     750.00000       43875.00 
  RCP SIPHON 900 MM CL 3                  |                             |                             | 
0630 603581812              100.500  M    |    1000.00000      100500.00|    2500.00000      251250.00|    2250.00000      226125.00 
  REIN CONC BOX 1800 MM X1200 MM          |                             |                             | 
0640 603582424               31.500  M    |    1900.00000       59850.00|    3800.00000      119700.00|    2750.00000       86625.00 
  REIN CONC BOX 2400 MM X2400 MM          |                             |                             | 
0650 603593025               34.300  M    |    7500.00000      257250.00|   13000.00000      445900.00|   10500.00000      360150.00 
  CONCRETE ARCH 7320 MM X 3905 MM         |                             |                             | 
0660 603593027               41.700  M    |    8000.00000      333600.00|   14500.00000      604650.00|   13000.00000      542100.00 
  CONCRETE ARCH 7320 MM X 4750 MM         |                             |                             | 
0670 603610155                2.400  M    |     110.00000         264.00|     155.00000         372.00|     500.00000        1200.00 
  PIPE-PVC150 MM WATER                    |                             |                             | 
0680 603610210                1.200  M    |     130.00000         156.00|     210.00000         252.00|     750.00000         900.00 
  PIPE-PVC 200 MM WATER                   |                             |                             | 
0690 603610460               26.000  M    |     190.00000        4940.00|     130.00000        3380.00|     350.00000        9100.00 
  PIPE-PVC 450 MM WATER                   |                             |                             | 
0700 603700300               28.000  M    |     150.00000        4200.00|     200.00000        5600.00|     125.00000        3500.00 
  EMBANKMENT PROTECTOR 300 MM             |                             |                             | 
0710 603711000               87.000  KG   |       7.00000         609.00|      20.00000        1740.00|       5.00000         435.00 
  DUCTILE IRON FITTING                    |                             |                             | 
0720 603805000               16.000  EACH |     900.00000       14400.00|     885.00000       14160.00|     750.00000       12000.00 
  TRASH GUARD                             |                             |                             | 
0730 603901500                1.000  EACH |     900.00000         900.00|    1100.00000        1100.00|    1500.00000        1500.00 
  150 MM GATE VALVE                       |                             |                             | 
0740 603902000                1.000  EACH |    1200.00000        1200.00|    1275.00000        1275.00|    1750.00000        1750.00 
  200 MM GATE VALVE                       |                             |                             | 
0750 604510000                1.000  EACH |    1000.00000        1000.00|    3100.00000        3100.00|    3000.00000        3000.00 
  INLET-MEDIAN-TYPE 1                     |                             |                             | 
0760 606000200             1489.620  M    |      95.00000      141513.90|     112.50000      167582.25|     113.00000      168327.06 
  GUARD RAIL-BOX BEAM                     |                             |                             | 
0770 606140000                4.000  EACH |    3500.00000       14000.00|    3550.00000       14200.00|    3600.00000       14400.00 
  GUARD RAIL-BOX BEAM/BR APPR-SECT        |                             |                             | 
0780 606242000               20.000  EACH |    4200.00000       84000.00|    4600.00000       92000.00|    4600.00000       92000.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0790 606350000              591.000  EACH |     100.00000       59100.00|     200.00000      118200.00|     200.00000      118200.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0800 606910000              440.000  EACH |      20.00000        8800.00|      75.00000       33000.00|      50.00000       22000.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
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     CALL ORDER   : 002                     CONTRACT ID : 02B05                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0810 606920000               16.000  EACH |    3650.00000       58400.00|    7000.00000      112000.00|    5000.00000       80000.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0820 606930000              166.000  EACH |    1000.00000      166000.00|     850.00000      141100.00|     750.00000      124500.00 
  RESET TEMP IMPACT ATTENUATOR            |                             |                             | 
0830 607204000             5102.100  M    |       6.50000       33163.65|       8.37000       42704.58|       8.50000       43367.85 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0840 607205000             4715.000  M    |       6.80000       32062.00|       8.52000       40171.80|       9.00000       42435.00 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0850 607206000             1296.000  M    |       6.90000        8942.40|       8.66000       11223.36|       9.00000       11664.00 
  FARM FENCE-TYPE F6W                     |                             |                             | 
0860 607206100              795.000  M    |       5.00000        3975.00|       8.38000        6662.10|       8.50000        6757.50 
  FARM FENCE-TYPE F6M                     |                             |                             | 
0870 607208120              272.600  M    |       9.00000        2453.40|      12.40000        3380.24|      13.00000        3543.80 
  FARM FENCE-WOVEN WIRE-1220 MM           |                             |                             | 
0880 607208900             2025.500  M    |      26.00000       52663.00|      41.28000       83612.64|      43.00000       87096.50 
  FENCE-SPECIAL DESIGN - A                |                             |                             | 
0890 607210000             1098.200  M    |       5.50000        6040.10|       8.37000        9191.93|       9.00000        9883.80 
  FENCE-SPECIAL DESIGN - B                |                             |                             | 
0900 607211000              233.000  EACH |     120.00000       27960.00|     160.00000       37280.00|     165.00000       38445.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0910 607212000              172.000  EACH |     165.00000       28380.00|     175.00000       30100.00|     180.00000       30960.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0920 607213000               59.000  EACH |     250.00000       14750.00|     300.00000       17700.00|     310.00000       18290.00 
  FENCE-PANEL/SNGL-SPECIAL DESGN          |                             |                             | 
0930 607214000               34.000  EACH |     350.00000       11900.00|     350.00000       11900.00|     360.00000       12240.00 
  FENCE-PANEL/DBL-SPECIAL DESIGN          |                             |                             | 
0940 607300200               33.600  M    |      40.00000        1344.00|      41.00000        1377.60|      43.00000        1444.80 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0950 607300300              157.400  M    |      55.00000        8657.00|      52.48000        8260.35|      55.00000        8657.00 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0960 607400000             8000.000  M    |       5.00000       40000.00|      11.61000       92880.00|      12.00000       96000.00 
  FENCE-TEMPORARY                         |                             |                             | 
0970 607490000               55.000  EACH |      58.00000        3190.00|      55.00000        3025.00|      57.00000        3135.00 
  DEADMAN                                 |                             |                             | 
0980 607602813              845.000  M    |       8.50000        7182.50|      12.27000       10368.15|      13.00000       10985.00 
  FARM FENCE-TYPE F2W-813 MM WW           |                             |                             | 
0990 607602814              163.500  M    |       8.00000        1308.00|      11.95000        1953.83|      13.00000        2125.50 
  FARM FENCE-TYPE F2M-813 MM WW           |                             |                             | 
1000 607602991              126.000  M    |       8.75000        1102.50|      12.46000        1569.96|      13.00000        1638.00 
  FARM FENCE-TYPE F2W-990 MM WW           |                             |                             | 
1010 607603800              780.500  M    |       7.80000        6087.90|      12.43000        9701.62|      13.00000       10146.50 
  FARM FENCE-TYPE F3W-813 MM WW           |                             |                             | 
1020 609030000               28.600  M    |      28.00000         800.80|     105.00000        3003.00|      25.00000         715.00 
  CURB-BITUMINOUS                         |                             |                             | 
1030 610130000                9.500  HA   |     300.00000        2850.00|     280.37000        2663.52|     250.00000        2375.00 
  SEEDING AREA NO 3                       |                             |                             | 
1040 610134010                0.900  HA   |     220.00000         198.00|    1667.67000        1500.90|    1200.00000        1080.00 
  SEEDING AREA NO 5                       |                             |                             | 
1050 610134020                0.400  HA   |    3200.00000        1280.00|    2800.00000        1120.00|    2400.00000         960.00 
  SEEDING AREA NO 6                       |                             |                             | 
1060 610134050                1.600  HA   |    1300.00000        2080.00|     494.56000         791.30|     400.00000         640.00 
  SEEDING AREA NO 9                       |                             |                             | 
1070 610134055                0.100  HA   |    2600.00000         260.00|    1689.40000         168.94|    1100.00000         110.00 
  SEEDING AREA NO 10                      |                             |                             | 
1080 610134060               34.300  HA   |     480.00000       16464.00|     497.31000       17057.73|     350.00000       12005.00 
  SEEDING AREA NO 11                      |                             |                             | 
1090 610134065                0.100  HA   |    1700.00000         170.00|    1580.90000         158.09|     950.00000          95.00 
  SEEDING AREA NO 12                      |                             |                             | 
 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/06/06 
                                                                                                                   PAGE : 002 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 02B05                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1100 610134070                5.900  HA   |     550.00000        3245.00|     917.90000        5415.61|     400.00000        2360.00 
  SEEDING AREA NO 13                      |                             |                             | 
1110 610134075                0.300  HA   |    3000.00000         900.00|    1890.30000         567.09|    1200.00000         360.00 
  SEEDING AREA NO 14                      |                             |                             | 
1120 610134078                0.200  HA   |    1000.00000         200.00|     876.20000         175.24|     650.00000         130.00 
  SEEDING AREA NO 17                      |                             |                             | 
1130 610400000               53.400  HA   |     150.00000        8010.00|     103.00000        5500.20|     120.00000        6408.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
1140 610405000               14.600  HA   |    1000.00000       14600.00|     500.00000        7300.00|     750.00000       10950.00 
  HERBICIDE APPLICATION                   |                             |                             | 
1150 610520000               53.400  HA   |    1200.00000       64080.00|    2340.00000      124956.00|    2350.00000      125490.00 
  COMPOST                                 |                             |                             | 
1160 610550000             8823.000  M2   |       3.00000       26469.00|       3.50000       30880.50|       2.50000       22057.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
1170 610900000                       LUMP |   68500.00000       68500.00|  110000.00000      110000.00|   75000.00000       75000.00 
  IRRIGATION SYSTEM                       |                             |                             | 
1180 611155000                2.000  EACH |    5000.00000       10000.00|    6800.00000       13600.00|    9000.00000       18000.00 
  CATTLE GUARD 4.9 M                      |                             |                             | 
1190 611160000                1.000  EACH |    6500.00000        6500.00|    8250.00000        8250.00|   10000.00000       10000.00 
  CATTLE GUARD 6.0 M                      |                             |                             | 
1200 611310000                2.000  EACH |     670.00000        1340.00|    2200.00000        4400.00|    1500.00000        3000.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
1210 613010000              272.000  M3   |      70.00000       19040.00|      85.00000       23120.00|      65.00000       17680.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
1220 613130000               59.000  M3   |     100.00000        5900.00|      91.00000        5369.00|      75.00000        4425.00 
  BANK PROTECTION-TYPE 3                  |                             |                             | 
1230 613140000                5.000  M3   |     100.00000         500.00|     120.00000         600.00|      75.00000         375.00 
  BANK PROTECTION-TYPE 4                  |                             |                             | 
1240 614000000              596.000  M2   |     275.00000      163900.00|     400.00000      238400.00|     700.00000      417200.00 
  RETAINING WALL                          |                             |                             | 
1250 616010000                5.350  M3   |    1400.00000        7490.00|    1535.03000        8212.41|    1800.00000        9630.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
1260 616027000                7.000  M    |      40.00000         280.00|      41.30000         289.10|      50.00000         350.00 
  CONDUIT-STEEL 27 MM RIGID               |                             |                             | 
1270 616053000               10.000  M    |      65.00000         650.00|      67.75000         677.50|      80.00000         800.00 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
1280 616227000              250.000  M    |      14.00000        3500.00|      21.85000        5462.50|      25.00000        6250.00 
  CONDUIT-PLASTIC 27 MM                   |                             |                             | 
1290 616253000              100.000  M    |      24.00000        2400.00|      35.80000        3580.00|      42.00000        4200.00 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
1300 616490000                4.000  EACH |     500.00000        2000.00|     385.00000        1540.00|     450.00000        1800.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
1310 617010080              190.000  M    |       2.10000         399.00|       2.70000         513.00|       3.50000         665.00 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
1320 617010100              740.000  M    |       1.50000        1110.00|       1.90000        1406.00|       2.50000        1850.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
1330 617100560               10.000  EACH |    2100.00000       21000.00|     450.00000        4500.00|    3200.00000       32000.00 
  STANDARD-STL TYPE 10-A-500-6            |                             |                             | 
1340 617130400               10.000  EACH |     400.00000        4000.00|     450.00000        4500.00|     550.00000        5500.00 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
1350 617610300                3.000  EACH |    1150.00000        3450.00|    1715.00000        5145.00|    2100.00000        6300.00 
  SERV ASSEMBLY-30 AMP                    |                             |                             | 
1360 617800150                       LUMP |     960.00000         960.00|    3730.00000        3730.00|    4500.00000        4500.00 
  REMOVE AND SALVAGE                      |                             |                             | 
1370 618010000           750000.000  UNIT |       0.90000      675000.00|       0.81000      607500.00|       0.80000      600000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1380 618030000               17.800  KM   |     380.00000        6764.00|     320.00000        5696.00|     350.00000        6230.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
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     CALL ORDER   : 002                     CONTRACT ID : 02B05                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1390 618140000                7.700  M2   |     300.00000        2310.00|     250.00000        1925.00|     250.00000        1925.00 
  SINGLE USE SIGNS                        |                             |                             | 
1400 618140010                2.000  EACH |   11000.00000       22000.00|   22500.00000       45000.00|   25000.00000       50000.00 
  SIGN-SPECIAL                            |                             |                             | 
1410 618200000             4098.000  KL   |       8.00000       32784.00|       7.00000       28686.00|       6.50000       26637.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
1420 619023000               61.940  M2   |     270.00000       16723.80|     340.00000       21059.60|     340.00000       21059.60 
  SIGNS-ALUM SHEET INCR-SHT I             |                             |                             | 
1430 619033000               10.730  M2   |     200.00000        2146.00|     300.00000        3219.00|     300.00000        3219.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1440 619034000               24.900  M2   |     250.00000        6225.00|     300.00000        7470.00|     300.00000        7470.00 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
1450 619110000               98.200  KG   |       9.00000         883.80|      10.00000         982.00|      10.00000         982.00 
  POSTS-TUBULAR STEEL                     |                             |                             | 
1460 619120000              229.600  KG   |       9.00000        2066.40|      10.00000        2296.00|      10.00000        2296.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
1470 619130000             1599.600  KG   |      10.00000       15996.00|      12.00000       19195.20|      12.00000       19195.20 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1480 619214000               27.000  M    |      90.00000        2430.00|     113.00000        3051.00|     133.00000        3591.00 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
1490 619234000              227.000  M    |      36.00000        8172.00|      40.00000        9080.00|      40.00000        9080.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1500 619235500              100.300  M    |      41.00000        4112.30|      45.00000        4513.50|      45.00000        4513.50 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
1510 619303000                4.000  EACH |     700.00000        2800.00|     950.00000        3800.00|     950.00000        3800.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1520 619305000               10.000  EACH |     750.00000        7500.00|     975.00000        9750.00|     975.00000        9750.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1530 619311000                2.000  EACH |     900.00000        1800.00|    1150.00000        2300.00|    1150.00000        2300.00 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
1540 619337000                2.000  EACH |     700.00000        1400.00|     950.00000        1900.00|     950.00000        1900.00 
  FRANG SIGN POST BKWY 89 MM RD           |                             |                             | 
1550 619511000              192.000  EACH |      20.00000        3840.00|      30.00000        5760.00|      30.00000        5760.00 
  DELINEATOR-DES A                        |                             |                             | 
1560 619514000               26.000  EACH |      23.00000         598.00|      30.00000         780.00|      30.00000         780.00 
  DELINEATOR-DES D                        |                             |                             | 
1570 619517000               18.000  EACH |      19.00000         342.00|      30.00000         540.00|      30.00000         540.00 
  DELINEATOR-DES G                        |                             |                             | 
1580 619690000                4.000  EACH |     155.00000         620.00|     150.00000         600.00|     150.00000         600.00 
  SIGN - INSTALL                          |                             |                             | 
1590 619700000               38.000  EACH |      40.00000        1520.00|      40.00000        1520.00|      40.00000        1520.00 
  REMOVE SIGNS                            |                             |                             | 
1600 619702000               11.000  EACH |     130.00000        1430.00|     100.00000        1100.00|     100.00000        1100.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1610 620010000             1379.000  L    |       4.60000        6343.40|       5.60000        7722.40|       6.00000        8274.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
1620 620020000             1318.000  L    |       4.50000        5931.00|       5.60000        7380.80|       6.00000        7908.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1630 620030000              124.000  L    |      24.00000        2976.00|      25.00000        3100.00|      27.00000        3348.00 
  WORDS & SYMBOLS-WHITE PAINT             |                             |                             | 
1640 620035000              173.000  L    |      23.00000        3979.00|      25.00000        4325.00|      27.00000        4671.00 
  WORDS & SYMBOLS-YELLOW PAINT            |                             |                             | 
1650 620110000             1925.000  L    |      11.50000       22137.50|      13.15000       25313.75|      14.00000       26950.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1660 620120000             1732.000  L    |      11.40000       19744.80|      13.15000       22775.80|      14.00000       24248.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1670 620130000              112.000  L    |      70.00000        7840.00|      86.00000        9632.00|      90.00000       10080.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1680 620135000              174.000  L    |      66.00000       11484.00|      86.00000       14964.00|      90.00000       15660.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1690 621430000                1.000  EACH |     600.00000         600.00|     775.00000         775.00|    2000.00000        2000.00 
  ADJUST MANHOLES                         |                             |                             | 
1700 622110000              826.500  M2   |       2.90000        2396.85|       1.60000        1322.40|       2.50000        2066.25 
  GEOTEXTILE-EROSION CL 1 RIPRAP          |                             |                             | 
1710 622220000            37405.000  M2   |       1.60000       59848.00|       1.60000       59848.00|       2.00000       74810.00 
  GEOTEXTILE-SEP/STAB-HIGH                |                             |                             | 
1720 622610000            18234.000  M2   |       3.50000       63819.00|       4.50000       82053.00|       4.00000       72936.00 
  GEOGRID                                 |                             |                             | 
1730 800010000             3000.000  HOUR |      10.00000       30000.00|      35.00000      105000.00|      35.00000      105000.00 
  TRAINING PROGRAM                        |                             |                             | 
1740 800020000                       LUMP |    5000.00000        5000.00|   11500.00000       11500.00|    5000.00000        5000.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
1750 800060000               16.000  EACH |     190.00000        3040.00|     200.00000        3200.00|     200.00000        3200.00 
  MAILBOX                                 |                             |                             | 
1760 800080000               16.600  KM   |     450.00000        7470.00|     352.00000        5843.20|     375.00000        6225.00 
  RUMBLE STRIPS                           |                             |                             | 
1770 855100000                       LUMP |   58000.00000       58000.00|  210000.00000      210000.00|  300000.00000      300000.00 
  WETLAND SITE                            |                             |                             | 
1780 855900000                6.000  EACH |    5300.00000       31800.00|    7800.00000       46800.00|    7500.00000       45000.00 
  WILDLIFE JUMPOUT                        |                             |                             | 
1790 855900030                1.000  EACH |    7000.00000        7000.00|   30000.00000       30000.00|   35000.00000       35000.00 
  WILDLIFE GUARD                          |                             |                             | 
     SECTION TOTALS                       |           $    13,729,754.50|           $    18,129,388.77|           $    20,225,057.59 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    13,729,754.50|           $    18,129,388.77|           $    20,225,057.59 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $    15,973,754.50|           $    20,186,388.77 |          $    22,469,057.59 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
                                          CONTRACT TIME :  425  CALENDAR DAYS 
     CONTRACT DESCRIPTION : WEST BILLINGS-KING AVE BRIDGES 
     PROJECT(S) : (1050002000) BR-IM 1010(2) 
                  WEST BILLINGS-KING AVE BRIDGES 
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                    PLUS      ITEM          TOTAL       % OVER     % OVER 
  RANK      VENDOR NO./NAME                                         TIME:      BID           BID        LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------- 
   0  -EST-          ENGINEER'S ESTIMATE                          $    10,141,489.03 $    13,541,489.03  85.7796% 100.0000% 
   1  2054           SLETTEN CONSTRUCTION COMPANY                 $    12,386,373.16 $    15,786,373.16 100.0000% 116.5778% 
   2  2109           COP CONSTRUCTION LLC                         $    12,956,379.13 $    16,076,379.13 101.8371% 118.7194% 
   3  2175           MORGEN AND OSWOOD CONSTRUCTION CO INC        $    15,384,356.74 $    18,784,356.74 118.9910% 138.7171% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2054                |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   G,GS,PMS,S & C,ELECTRICAL-BR FUNDS  
0010 104100000           150000.000  UNIT |       1.00000      150000.00|       1.00000      150000.00|       1.00000      150000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                6.600  CRKM |    2800.00000       18480.00|    2000.00000       13200.00|    2100.00000       13860.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |   20000.00000       20000.00|   10000.00000       10000.00|   30000.00000       30000.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 105250000                       LUMP |   20000.00000       20000.00|   20000.00000       20000.00|    5500.00000        5500.00 
  MONITORING EMBANKMENT                   |                             |                             | 
0050 107090050                       LUMP |    7500.00000        7500.00|   15000.00000       15000.00|    5000.00000        5000.00 
  PUBLIC RELATIONS                        |                             |                             | 
0060 109200000                       LUMP | 1525000.00000     1525000.00| 1380000.00000     1380000.00| 2160000.00000     2160000.00 
  MOBILIZATION                            |                             |                             | 
0070 202011000                       LUMP |  175000.00000      175000.00|  500000.00000      500000.00|  400000.00000      400000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0080 202230000              382.700  M    |      36.00000       13777.20|      21.00000        8036.70|      20.00000        7654.00 
  REMOVE CURB & GUTTER                    |                             |                             | 
0090 203100000             4050.000  M3   |      10.00000       40500.00|       9.50000       38475.00|      15.00000       60750.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0100 203120000            19355.000  M3   |      19.50000      377422.50|      11.50000      222582.50|      30.00000      580650.00 
  EXCAVATION-STREET                       |                             |                             | 
0110 203220000           121310.000  M3   |      10.00000     1213100.00|      25.50000     3093405.00|      20.00000     2426200.00 
  SPECIAL BORROW                          |                             |                             | 
0120 203500000             5295.000  M3   |       4.75000       25151.25|      15.00000       79425.00|       6.00000       31770.00 
  TOPSOIL-SALVAGING & PLACING             |                             |                             | 
0130 207300000              343.000  M3   |      35.00000       12005.00|      23.50000        8060.50|      18.00000        6174.00 
  BEDDING MATERIAL                        |                             |                             | 
0140 208105000            10000.000  UNIT |       1.15000       11500.00|       1.00000       10000.00|       0.85000        8500.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0150 208200000            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  CONTAMINATED SOIL                       |                             |                             | 
0160 209200000              350.000  M3   |      20.00000        7000.00|      60.00000       21000.00|      95.00000       33250.00 
  STRUCTURE EXCAVATION TYPE 2             |                             |                             | 
0170 209500000                       LUMP |   45000.00000       45000.00|  300000.00000      300000.00|  100000.00000      100000.00 
  SHORING & CRIBS                         |                             |                             | 
0180 212010100                3.000  MSTA |    1500.00000        4500.00|   10000.00000       30000.00|   25000.00000       75000.00 
  OBLITERATE ROADWAY                      |                             |                             | 
0190 301270000            30861.000  M3   |      25.00000      771525.00|      26.00000      802386.00|      24.00000      740664.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0200 301440020            29362.000  M2   |       1.20000       35234.40|       1.05000       30830.10|       1.10000       32298.20 
  COVER - TYPE 2                          |                             |                             | 
0210 301700000             5000.000  M3   |      20.00000      100000.00|      34.00000      170000.00|      10.00000       50000.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0220 301750000             3140.000  M3   |      28.00000       87920.00|      28.50000       89490.00|      40.00000      125600.00 
  SELECT BACKFILL                         |                             |                             | 
0230 401040500              570.000  MT   |     100.00000       57000.00|      55.00000       31350.00|     165.00000       94050.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0240 401080110             9629.400  MT   |      25.00000      240735.00|      36.00000      346658.40|      33.00000      317770.20 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0250 401100000               62.100  MT   |     105.00000        6520.50|     147.00000        9128.70|     160.00000        9936.00 
  DUST PALLIATIVE                         |                             |                             | 
0260 401200000              132.000  MT   |     141.00000       18612.00|     197.50000       26070.00|     200.00000       26400.00 
  HYDRATED LIME                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2054               |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0270 402088000              492.400  MT   |     350.00000      172340.00|     340.00000      167416.00|     475.00000      233890.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0280 402200000            12194.000  L    |       0.30000        3658.20|       0.50000        6097.00|       0.55000        6706.70 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0290 402225000               54.600  MT   |     425.00000       23205.00|     407.00000       22222.20|     425.00000       23205.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0300 551170000                5.700  M3   |    1100.00000        6270.00|    1000.00000        5700.00|    4250.00000       24225.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0310 551175000              695.600  M3   |     600.00000      417360.00|     450.00000      313020.00|     830.00000      577348.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0320 551410000              819.800  M3   |     520.00000      426296.00|     450.00000      368910.00|     930.00000      762414.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0330 552150000             2663.000  M2   |      10.00000       26630.00|      15.00000       39945.00|       8.00000       21304.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0340 552240000              160.900  M2   |      50.00000        8045.00|     150.00000       24135.00|      55.00000        8849.50 
  ARCHITECTURAL TREATMENT                 |                             |                             | 
0350 553030000             1248.300  M    |     600.00000      748980.00|     650.00000      811395.00|     585.00000      730255.50 
  PRESTRESSED BEAM-TYPE 4                 |                             |                             | 
0360 555100000            48912.000  KG   |       2.50000      122280.00|       3.00000      146736.00|       1.70000       83150.40 
  REINFORCING STEEL                       |                             |                             | 
0370 555200000            90612.000  KG   |       2.50000      226530.00|       3.00000      271836.00|       1.90000      172162.80 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0380 556100000                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    2000.00000        2000.00 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0390 557320000              114.400  M    |     150.00000       17160.00|     200.00000       22880.00|     160.00000       18304.00 
  HAND RAIL                               |                             |                             | 
0400 557350000              115.200  M    |     500.00000       57600.00|     175.00000       20160.00|     175.00000       20160.00 
  GUARD FENCE                             |                             |                             | 
0410 559233620             2114.200  M    |     160.00000      338272.00|     130.00000      274846.00|     120.00000      253704.00 
  FURN STL PILE HP 360 X 132 MM           |                             |                             | 
0420 559333620             2051.200  M    |      60.00000      123072.00|      44.00000       90252.80|      21.00000       43075.20 
  DR STL PILE HP 360 X 132 MM             |                             |                             | 
0430 559556000              126.000  EACH |      80.00000       10080.00|     150.00000       18900.00|     225.00000       28350.00 
  PILE DRIVING POINT                      |                             |                             | 
0440 559640000                9.000  EACH |    6000.00000       54000.00|    4500.00000       40500.00|    4200.00000       37800.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0450 602010000               27.700  M    |      50.00000        1385.00|      85.00000        2354.50|     130.00000        3601.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0460 602050000               45.200  M    |      40.00000        1808.00|      55.00000        2486.00|      20.00000         904.00 
  PLUG & ABANDON                          |                             |                             | 
0470 603100616               33.500  M    |     300.00000       10050.00|     205.00000        6867.50|     180.00000        6030.00 
  CSP 600 MM X 1.63 MM                    |                             |                             | 
0480 603443030              377.000  M    |     120.00000       45240.00|     265.00000       99905.00|     240.00000       90480.00 
  RCP IRR 300 MM CL 3                     |                             |                             | 
0490 603444530              203.000  M    |     150.00000       30450.00|     291.00000       59073.00|     135.00000       27405.00 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0505 603733010              123.000  M    |     900.00000      110700.00|    1133.00000      139359.00|    1445.00000      177735.00 
  WELDED STEEL PIPE 600 MM                |                             |                             | 
0510 604031200                6.000  EACH |    2400.00000       14400.00|    3074.00000       18444.00|    3600.00000       21600.00 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0520 604240000               11.000  EACH |    1600.00000       17600.00|    2511.00000       27621.00|    1500.00000       16500.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0530 604320000                6.000  EACH |    1600.00000        9600.00|    2525.00000       15150.00|    2000.00000       12000.00 
  INLET-CURB-TYPE 2                       |                             |                             | 
0540 604530000                1.000  EACH |    2500.00000        2500.00|    2914.00000        2914.00|    3000.00000        3000.00 
  INLET-MEDIAN-TYPE 3                     |                             |                             | 
0550 606000000              758.200  M    |      49.00000       37151.80|      44.50000       33739.90|      47.00000       35635.40 
  GUARD RAIL-STEEL                        |                             |                             | 
0560 606015000               53.300  M    |     140.00000        7462.00|      91.00000        4850.30|      95.00000        5063.50 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0570 606110000                9.000  EACH |    1900.00000       17100.00|    1750.00000       15750.00|    1850.00000       16650.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0580 606250000               12.000  EACH |    2250.00000       27000.00|    2090.00000       25080.00|    2200.00000       26400.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0590 606290000               24.000  EACH |     330.00000        7920.00|     360.00000        8640.00|     380.00000        9120.00 
  CONCRETE BARRIER RAIL                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2054               |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0600 606350000              492.000  EACH |     125.00000       61500.00|     200.00000       98400.00|     210.00000      103320.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0610 606500300                2.000  EACH |   12000.00000       24000.00|    9175.00000       18350.00|    9700.00000       19400.00 
  IMPACT ATTENUATOR 3-BAY                 |                             |                             | 
0620 606800000              780.500  M    |       6.80000        5307.40|       6.00000        4683.00|       5.50000        4292.75 
  REMOVE GUARD RAIL                       |                             |                             | 
0630 606910000              361.000  EACH |      30.00000       10830.00|      25.00000        9025.00|      26.00000        9386.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0640 606920000               10.000  EACH |    4000.00000       40000.00|    5300.00000       53000.00|    5600.00000       56000.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0650 607000000              900.400  M    |      40.00000       36016.00|      50.00000       45020.00|      42.00000       37816.80 
  FENCE-CHAIN LINK                        |                             |                             | 
0660 607010000                4.000  EACH |     175.00000         700.00|      88.00000         352.00|      90.00000         360.00 
  PANEL-SINGLE CHAIN LINK                 |                             |                             | 
0670 607020000               15.000  EACH |     215.00000        3225.00|     140.00000        2100.00|     145.00000        2175.00 
  PANEL-DOUBLE CHAIN LINK                 |                             |                             | 
0680 608100000             1663.300  M2   |      60.00000       99798.00|      56.00000       93144.80|      46.00000       76511.80 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0690 608290100               15.000  M2   |     400.00000        6000.00|     475.00000        7125.00|     685.00000       10275.00 
  TRUNCATED DOMES                         |                             |                             | 
0700 608497500             3010.000  M2   |      50.00000      150500.00|      37.00000      111370.00|      33.00000       99330.00 
  CONCRETE 75 MM                          |                             |                             | 
0710 609000000             1766.000  M    |      50.00000       88300.00|      40.00000       70640.00|      40.00000       70640.00 
  CURB & GUTTER-CONCRETE                  |                             |                             | 
0720 609100000             1741.000  M    |      25.00000       43525.00|      28.50000       49618.50|      40.00000       69640.00 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0730 609190000               12.000  M    |     225.00000        2700.00|     384.00000        4608.00|     375.00000        4500.00 
  LANE SEPARATOR                          |                             |                             | 
0740 610110000                6.600  HA   |     700.00000        4620.00|     420.00000        2772.00|     460.00000        3036.00 
  SEEDING AREA NO 1                       |                             |                             | 
0750 610120000                1.200  HA   |    1500.00000        1800.00|     750.00000         900.00|     820.00000         984.00 
  SEEDING AREA NO 2                       |                             |                             | 
0760 610210000                6.600  HA   |     200.00000        1320.00|     130.00000         858.00|     145.00000         957.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0770 610222000                1.200  HA   |     310.00000         372.00|     140.00000         168.00|     150.00000         180.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0780 610400000                6.600  HA   |     200.00000        1320.00|     110.00000         726.00|     120.00000         792.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0790 610405010             2000.000  UNIT |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0800 610510000                1.200  HA   |    2800.00000        3360.00|    5200.00000        6240.00|    5700.00000        6840.00 
  MULCH                                   |                             |                             | 
0810 610550000              390.000  M2   |       4.50000        1755.00|       2.50000         975.00|       2.50000         975.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0820 613010000              432.000  M3   |      60.00000       25920.00|      55.00000       23760.00|      50.00000       21600.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0830 613200000             1860.000  M2   |      60.00000      111600.00|      80.00000      148800.00|      78.00000      145080.00 
  SLOPE PROTECTION-CONCRETE               |                             |                             | 
0840 614100000              118.600  M2   |     425.00000       50405.00|     881.00000      104486.60|     960.00000      113856.00 
  DESIGN & CONSTRUCT MSE WALLS            |                             |                             | 
0850 616010000               28.600  M3   |    1800.00000       51480.00|    1225.00000       35035.00|    1300.00000       37180.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0860 616241000             1040.000  M    |      18.00000       18720.00|      20.00000       20800.00|      20.00000       20800.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
0870 616253000             2425.000  M    |      29.00000       70325.00|      22.00000       53350.00|      22.00000       53350.00 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0880 616480000               19.000  EACH |     375.00000        7125.00|     325.00000        6175.00|     345.00000        6555.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0890 616490000               11.000  EACH |     380.00000        4180.00|     350.00000        3850.00|     370.00000        4070.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
0900 616500000                3.000  EACH |     450.00000        1350.00|     460.00000        1380.00|     485.00000        1455.00 
  PULL BOX-CONCRETE TYPE 3                |                             |                             | 
0910 617000340              115.000  M    |       4.00000         460.00|       3.00000         345.00|       3.00000         345.00 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2054               |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0920 617000740               80.000  M    |       5.75000         460.00|       3.50000         280.00|       3.70000         296.00 
  CABLE-COPPER 7AWG14-600V                |                             |                             | 
0930 617001240              345.000  M    |       5.00000        1725.00|       7.75000        2673.75|       8.25000        2846.25 
  CABLE-COPPER 12AWG14-600V               |                             |                             | 
0940 617004619             1240.000  M    |       6.25000        7750.00|       5.70000        7068.00|       6.00000        7440.00 
  CABLE-COPPER 6 PAIR AWG19-COMM          |                             |                             | 
0950 617006010               48.000  M    |      12.00000         576.00|       4.50000         216.00|       5.00000         240.00 
  CABLE-COPPER COAXIAL-VIDEO              |                             |                             | 
0960 617010060             7235.000  M    |       2.50000       18087.50|       3.25000       23513.75|       3.50000       25322.50 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
0970 617010100             3080.000  M    |       1.75000        5390.00|       1.70000        5236.00|       1.75000        5390.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0980 617100540               31.000  EACH |    1900.00000       58900.00|    1570.00000       48670.00|    1650.00000       51150.00 
  STANDARD-STL TYPE 10-A-500-4            |                             |                             | 
0990 617100542                1.000  EACH |    2400.00000        2400.00|    1900.00000        1900.00|    2005.00000        2005.00 
  STANDARD-STL TYPE 10-A-500-4DA          |                             |                             | 
1000 617130000                2.000  EACH |     135.00000         270.00|     275.00000         550.00|     290.00000         580.00 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
1010 617130400               32.000  EACH |     335.00000       10720.00|     290.00000        9280.00|     305.00000        9760.00 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
1020 617140100                5.000  EACH |     600.00000        3000.00|     560.00000        2800.00|     590.00000        2950.00 
  SIG STANDARD TYPE 1-100                 |                             |                             | 
1030 617155950                1.000  EACH |    1100.00000        1100.00|     600.00000         600.00|     635.00000         635.00 
  SIG STANDARD TYPE 2-A-900-5             |                             |                             | 
1040 617155980                1.000  EACH |    1000.00000        1000.00|     650.00000         650.00|     685.00000         685.00 
  SIG STANDARD TYPE 2-A-900-8             |                             |                             | 
1050 617165900                1.000  EACH |    1400.00000        1400.00|     725.00000         725.00|     765.00000         765.00 
  SIG STANDARD TYPE 3-A-900-0             |                             |                             | 
1060 617192000                1.000  EACH |     275.00000         275.00|     270.00000         270.00|     285.00000         285.00 
  PUSH BUTTON/PEDESTRIAN                  |                             |                             | 
1070 617231330               14.000  EACH |    1000.00000       14000.00|     825.00000       11550.00|     870.00000       12180.00 
  SIG-TRAF 3 COL-1 WAY 30-30-30           |                             |                             | 
1080 617251330                2.000  EACH |    1200.00000        2400.00|    1065.00000        2130.00|    1125.00000        2250.00 
  SIG-TRAF 5 COL-1 W 30-30-30-30          |                             |                             | 
1090 617280020                9.000  EACH |     700.00000        6300.00|     665.00000        5985.00|     700.00000        6300.00 
  SIG-PEDESTRIAN TYPE 2                   |                             |                             | 
1100 617410200                1.000  EACH |     820.00000         820.00|    1480.00000        1480.00|    1560.00000        1560.00 
  CONTROLLER-CAB PEDESTAL TYPE M          |                             |                             | 
1110 617500000               18.000  EACH |     950.00000       17100.00|     500.00000        9000.00|     525.00000        9450.00 
  DETECTOR/LOOP                           |                             |                             | 
1120 617500090                1.000  EACH |    5500.00000        5500.00|    4850.00000        4850.00|    5120.00000        5120.00 
  DETECTOR - VIDEO                        |                             |                             | 
1130 617510000              460.000  M    |       3.00000        1380.00|       2.25000        1035.00|       2.30000        1058.00 
  DETECTOR/LOOP SHLD CABLE                |                             |                             | 
1140 617600000                3.000  EACH |     500.00000        1500.00|    1200.00000        3600.00|    1265.00000        3795.00 
  SERV ASSEMBLY-MODIFY                    |                             |                             | 
1150 617610500                1.000  EACH |    1300.00000        1300.00|    1560.00000        1560.00|    1645.00000        1645.00 
  SERV ASSEMBLY-50 AMP                    |                             |                             | 
1160 617610600                2.000  EACH |    1300.00000        2600.00|    1560.00000        3120.00|    1645.00000        3290.00 
  SERV ASSEMBLY-60 AMP                    |                             |                             | 
1170 617800170               22.000  EACH |     225.00000        4950.00|     385.00000        8470.00|     405.00000        8910.00 
  REMOVE AND SALVAGE                      |                             |                             | 
1180 617800200                       LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    3165.00000        3165.00 
  REMOVE & RESET MISC ITEMS               |                             |                             | 
1190 617801030                1.000  EACH |    1200.00000        1200.00|    1600.00000        1600.00|    1690.00000        1690.00 
  REMOVE & RESET EXIST POLE               |                             |                             | 
1200 617801040                6.000  EACH |    1200.00000        7200.00|     880.00000        5280.00|     930.00000        5580.00 
  REMOVE & RESET EXIST POLES              |                             |                             | 
1210 618010000           600000.000  UNIT |       0.95000      570000.00|       0.65000      390000.00|       0.65000      390000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1220 618030000                8.900  KM   |     650.00000        5785.00|     850.00000        7565.00|     515.00000        4583.50 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1230 618140000              135.000  M2   |     230.00000       31050.00|     251.00000       33885.00|     265.00000       35775.00 
  SINGLE USE SIGNS                        |                             |                             | 
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     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2054               |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1240 618200000              233.000  KL   |      15.00000        3495.00|      19.60000        4566.80|      25.00000        5825.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
1250 619023000               67.800  M2   |     225.00000       15255.00|     155.00000       10509.00|     165.00000       11187.00 
  SIGNS-ALUM SHEET INCR-SHT I             |                             |                             | 
1260 619024000               83.300  M2   |     240.00000       19992.00|     260.00000       21658.00|     275.00000       22907.50 
  SIGNS-ALUM SHEET INCR-SHT III           |                             |                             | 
1270 619034000               63.200  M2   |     205.00000       12956.00|     192.00000       12134.40|     200.00000       12640.00 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
1280 619110000              323.400  KG   |      10.00000        3234.00|       8.25000        2668.05|       8.75000        2829.75 
  POSTS-TUBULAR STEEL                     |                             |                             | 
1290 619120000               21.600  KG   |       8.00000         172.80|       6.45000         139.32|       6.80000         146.88 
  POSTS-STEEL U SIGN                      |                             |                             | 
1300 619130000             2265.900  KG   |       8.00000       18127.20|       4.75000       10763.03|       5.00000       11329.50 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1310 619140000              797.800  KG   |      10.00000        7978.00|       8.60000        6861.08|       9.00000        7180.20 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1320 619234000                8.600  M    |      28.00000         240.80|      21.00000         180.60|      22.00000         189.20 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1330 619235500               23.300  M    |      32.00000         745.60|      25.60000         596.48|      27.00000         629.10 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
1340 619303000                2.000  EACH |     750.00000        1500.00|     685.00000        1370.00|     725.00000        1450.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1350 619305000                2.000  EACH |     750.00000        1500.00|     685.00000        1370.00|     725.00000        1450.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1360 619310000                2.000  EACH |     750.00000        1500.00|     685.00000        1370.00|     725.00000        1450.00 
  FRANG SIGN POST BKWY W100X19            |                             |                             | 
1370 619311000                4.000  EACH |     875.00000        3500.00|     960.00000        3840.00|    1015.00000        4060.00 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
1380 619335000                1.000  EACH |     800.00000         800.00|     600.00000         600.00|     635.00000         635.00 
  FRANG SIGN POST BKWY 75 MM RD           |                             |                             | 
1390 619337000                3.000  EACH |     750.00000        2250.00|     600.00000        1800.00|     635.00000        1905.00 
  FRANG SIGN POST BKWY 89 MM RD           |                             |                             | 
1400 619355000               14.000  EACH |     260.00000        3640.00|     150.00000        2100.00|     160.00000        2240.00 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
1410 619410000                2.000  EACH |   23000.00000       46000.00|   18000.00000       36000.00|   30000.00000       60000.00 
  OVERHEAD STR/METAL-CANTILEVER           |                             |                             | 
1420 619420000                1.000  EACH |   35000.00000       35000.00|   25000.00000       25000.00|   40000.00000       40000.00 
  OVERHEAD STR/METAL-BRIDGE               |                             |                             | 
1430 619511000               11.000  EACH |      22.00000         242.00|      22.00000         242.00|      23.00000         253.00 
  DELINEATOR-DES A                        |                             |                             | 
1440 619512000               21.000  EACH |      22.00000         462.00|      23.00000         483.00|      24.00000         504.00 
  DELINEATOR-DES B                        |                             |                             | 
1450 619513000               21.000  EACH |      22.00000         462.00|      24.00000         504.00|      25.00000         525.00 
  DELINEATOR-DES C                        |                             |                             | 
1460 619517000               24.000  EACH |      22.00000         528.00|      23.00000         552.00|      25.00000         600.00 
  DELINEATOR-DES G                        |                             |                             | 
1470 619570100                5.000  EACH |     100.00000         500.00|     125.00000         625.00|     130.00000         650.00 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
1480 619570200                7.000  EACH |     100.00000         700.00|     125.00000         875.00|     130.00000         910.00 
  DELINEATOR-FLEX SURF MTD YLW            |                             |                             | 
1490 619700000               62.000  EACH |      40.00000        2480.00|      40.00000        2480.00|      45.00000        2790.00 
  REMOVE SIGNS                            |                             |                             | 
1500 619702000               18.000  EACH |      45.00000         810.00|     160.00000        2880.00|     170.00000        3060.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1510 619703000                1.000  EACH |     800.00000         800.00|    2500.00000        2500.00|    1200.00000        1200.00 
  REMOVE OVERHEAD SIGN STRUCTURE          |                             |                             | 
1520 619720000                1.000  EACH |     150.00000         150.00|      75.00000          75.00|      80.00000          80.00 
  RESET SIGNS                             |                             |                             | 
1530 620010000              336.000  L    |      15.00000        5040.00|      16.00000        5376.00|      30.00000       10080.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
1540 620020000               89.000  L    |      15.00000        1335.00|      16.00000        1424.00|      30.00000        2670.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2054               |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1550 620030000               92.000  L    |      35.00000        3220.00|      25.00000        2300.00|      37.00000        3404.00 
  WORDS & SYMBOLS-WHITE PAINT             |                             |                             | 
1560 620035000               20.000  L    |      35.00000         700.00|      25.00000         500.00|      37.00000         740.00 
  WORDS & SYMBOLS-YELLOW PAINT            |                             |                             | 
1570 620045000              690.000  L    |      45.00000       31050.00|      50.00000       34500.00|      67.00000       46230.00 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
1580 620110000              428.000  L    |      30.00000       12840.00|      20.00000        8560.00|      20.00000        8560.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1590 620120000              119.000  L    |      30.00000        3570.00|      20.00000        2380.00|      20.00000        2380.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1600 620130000              148.000  L    |      90.00000       13320.00|     110.00000       16280.00|      60.00000        8880.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1610 620135000               26.000  L    |      90.00000        2340.00|     110.00000        2860.00|      60.00000        1560.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1620 620710000              180.000  M    |       7.00000        1260.00|      15.00000        2700.00|       7.50000        1350.00 
  REMOVE PAVEMENT MARKINGS                |                             |                             | 
1630 622110000              128.000  M2   |       4.00000         512.00|       8.00000        1024.00|      13.00000        1664.00 
  GEOTEXTILE-EROSION CL 1 RIPRAP          |                             |                             | 
1640 622610000             3977.700  M2   |       4.40000       17501.88|       7.00000       27843.90|      10.00000       39777.00 
  GEOGRID                                 |                             |                             | 
1650 800020000                       LUMP |   12000.00000       12000.00|    5000.00000        5000.00|   25000.00000       25000.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
     SECTION TOTALS                       |           $    10,141,489.03|           $    12,386,373.16|           $    12,956,379.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,141,489.03|           $    12,386,373.16|           $    12,956,379.13 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $    13,541,489.03|           $    15,786,373.16 |          $    16,076,379.13 
==================================================================================================================================== 
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     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   3  ) 2175                |(       )                    |(      ) 
                                          |MORGEN AND OSWOOD CONST CO I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   G,GS,PMS,S & C,ELECTRICAL-BR FUNDS 
                                          |                             |                             | 
0010 104100000           150000.000  UNIT |       1.00000      150000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                6.600  CRKM |    2100.00000       13860.00|                             | 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    8800.00000        8800.00|                             | 
  BRIDGE SURVEY                           |                             |                             | 
0040 105250000                       LUMP |   20000.00000       20000.00|                             | 
  MONITORING EMBANKMENT                   |                             |                             | 
0050 107090050                       LUMP |  136000.00000      136000.00|                             | 
  PUBLIC RELATIONS                        |                             |                             | 
0060 109200000                       LUMP | 1490000.00000     1490000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 202011000                       LUMP |  602000.00000      602000.00|                             | 
  REMOVE STRUCTURE                        |                             |                             | 
0080 202230000              382.700  M    |      12.00000        4592.40|                             | 
  REMOVE CURB & GUTTER                    |                             |                             | 
0090 203100000             4050.000  M3   |      13.00000       52650.00|                             | 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0100 203120000            19355.000  M3   |      15.00000      290325.00|                             | 
  EXCAVATION-STREET                       |                             |                             | 
0110 203220000           121310.000  M3   |      30.75000     3730282.50|                             | 
  SPECIAL BORROW                          |                             |                             | 
0120 203500000             5295.000  M3   |       5.30000       28063.50|                             | 
  TOPSOIL-SALVAGING & PLACING             |                             |                             | 
0130 207300000              343.000  M3   |      10.60000        3635.80|                             | 
  BEDDING MATERIAL                        |                             |                             | 
0140 208105000            10000.000  UNIT |       1.20000       12000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0150 208200000            25000.000  UNIT |       1.00000       25000.00|                             | 
  CONTAMINATED SOIL                       |                             |                             | 
0160 209200000              350.000  M3   |     162.00000       56700.00|                             | 
  STRUCTURE EXCAVATION TYPE 2             |                             |                             | 
0170 209500000                       LUMP |  767000.00000      767000.00|                             | 
  SHORING & CRIBS                         |                             |                             | 
0180 212010100                3.000  MSTA |    2900.00000        8700.00|                             | 
  OBLITERATE ROADWAY                      |                             |                             | 
0190 301270000            30861.000  M3   |      28.00000      864108.00|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0200 301440020            29362.000  M2   |       1.10000       32298.20|                             | 
  COVER - TYPE 2                          |                             |                             | 
0210 301700000             5000.000  M3   |      10.50000       52500.00|                             | 
  TRAFFIC GRAVEL                          |                             |                             | 
0220 301750000             3140.000  M3   |      39.00000      122460.00|                             | 
  SELECT BACKFILL                         |                             |                             | 
0230 401040500              570.000  MT   |      80.00000       45600.00|                             | 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0240 401080110             9629.400  MT   |      32.90000      316807.26|                             | 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0250 401100000               62.100  MT   |     149.00000        9252.90|                             | 
  DUST PALLIATIVE                         |                             |                             | 
0260 401200000              132.000  MT   |     196.00000       25872.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0270 402088000              492.400  MT   |     477.00000      234874.80|                             | 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0280 402200000            12194.000  L    |       0.50000        6097.00|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0290 402225000               54.600  MT   |     425.00000       23205.00|                             | 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
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     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   3  ) 2175                |(       )                    |(      ) 
                                          |MORGEN AND OSWOOD CONST CO I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 551170000                5.700  M3   |    2300.00000       13110.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0310 551175000              695.600  M3   |    1547.00000     1076093.20|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0320 551410000              819.800  M3   |     886.00000      726342.80|                             | 
  CONCRETE-CLASS SD                       |                             |                             | 
0330 552150000             2663.000  M2   |       5.60000       14912.80|                             | 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0340 552240000              160.900  M2   |     165.00000       26548.50|                             | 
  ARCHITECTURAL TREATMENT                 |                             |                             | 
0350 553030000             1248.300  M    |     995.00000     1242058.50|                             | 
  PRESTRESSED BEAM-TYPE 4                 |                             |                             | 
0360 555100000            48912.000  KG   |       2.08000      101736.96|                             | 
  REINFORCING STEEL                       |                             |                             | 
0370 555200000            90612.000  KG   |       1.96000      177599.52|                             | 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0380 556100000                       LUMP |    1800.00000        1800.00|                             | 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0390 557320000              114.400  M    |     135.00000       15444.00|                             | 
  HAND RAIL                               |                             |                             | 
0400 557350000              115.200  M    |     350.00000       40320.00|                             | 
  GUARD FENCE                             |                             |                             | 
0410 559233620             2114.200  M    |     146.00000      308673.20|                             | 
  FURN STL PILE HP 360 X 132 MM           |                             |                             | 
0420 559333620             2051.200  M    |      35.25000       72304.80|                             | 
  DR STL PILE HP 360 X 132 MM             |                             |                             | 
0430 559556000              126.000  EACH |     110.00000       13860.00|                             | 
  PILE DRIVING POINT                      |                             |                             | 
0440 559640000                9.000  EACH |    3800.00000       34200.00|                             | 
  DYNAMIC LOAD TEST                       |                             |                             | 
0450 602010000               27.700  M    |      42.00000        1163.40|                             | 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0460 602050000               45.200  M    |      32.00000        1446.40|                             | 
  PLUG & ABANDON                          |                             |                             | 
0470 603100616               33.500  M    |     160.00000        5360.00|                             | 
  CSP 600 MM X 1.63 MM                    |                             |                             | 
0480 603443030              377.000  M    |     224.00000       84448.00|                             | 
  RCP IRR 300 MM CL 3                     |                             |                             | 
0490 603444530              203.000  M    |     202.00000       41006.00|                             | 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0505 603733010              123.000  M    |    1610.00000      198030.00|                             | 
  WELDED STEEL PIPE 600 MM                |                             |                             | 
0510 604031200                6.000  EACH |    3000.00000       18000.00|                             | 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0520 604240000               11.000  EACH |     850.00000        9350.00|                             | 
  INLET-DROP-TYPE 4                       |                             |                             | 
0530 604320000                6.000  EACH |    1500.00000        9000.00|                             | 
  INLET-CURB-TYPE 2                       |                             |                             | 
0540 604530000                1.000  EACH |    1800.00000        1800.00|                             | 
  INLET-MEDIAN-TYPE 3                     |                             |                             | 
0550 606000000              758.200  M    |      47.00000       35635.40|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0560 606015000               53.300  M    |      96.00000        5116.80|                             | 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0570 606110000                9.000  EACH |    1900.00000       17100.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0580 606250000               12.000  EACH |    2200.00000       26400.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0590 606290000               24.000  EACH |     400.00000        9600.00|                             | 
  CONCRETE BARRIER RAIL                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   3  ) 2175                |(       )                    |(      ) 
                                          |MORGEN AND OSWOOD CONST CO I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0600 606350000              492.000  EACH |     212.00000      104304.00|                             | 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0610 606500300                2.000  EACH |    9700.00000       19400.00|                             | 
  IMPACT ATTENUATOR 3-BAY                 |                             |                             | 
0620 606800000              780.500  M    |       5.40000        4214.70|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0630 606910000              361.000  EACH |      27.00000        9747.00|                             | 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0640 606920000               10.000  EACH |    5600.00000       56000.00|                             | 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0650 607000000              900.400  M    |      42.00000       37816.80|                             | 
  FENCE-CHAIN LINK                        |                             |                             | 
0660 607010000                4.000  EACH |      93.00000         372.00|                             | 
  PANEL-SINGLE CHAIN LINK                 |                             |                             | 
0670 607020000               15.000  EACH |     150.00000        2250.00|                             | 
  PANEL-DOUBLE CHAIN LINK                 |                             |                             | 
0680 608100000             1663.300  M2   |      47.00000       78175.10|                             | 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0690 608290100               15.000  M2   |     700.00000       10500.00|                             | 
  TRUNCATED DOMES                         |                             |                             | 
0700 608497500             3010.000  M2   |      33.00000       99330.00|                             | 
  CONCRETE 75 MM                          |                             |                             | 
0710 609000000             1766.000  M    |      40.30000       71169.80|                             | 
  CURB & GUTTER-CONCRETE                  |                             |                             | 
0720 609100000             1741.000  M    |      41.00000       71381.00|                             | 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0730 609190000               12.000  M    |     100.00000        1200.00|                             | 
  LANE SEPARATOR                          |                             |                             | 
0740 610110000                6.600  HA   |     260.00000        1716.00|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
0750 610120000                1.200  HA   |     900.00000        1080.00|                             | 
  SEEDING AREA NO 2                       |                             |                             | 
0760 610210000                6.600  HA   |     150.00000         990.00|                             | 
  FERTILIZING AREA NO 1                   |                             |                             | 
0770 610222000                1.200  HA   |     615.00000         738.00|                             | 
  FERTILIZING AREA NO 2                   |                             |                             | 
0780 610400000                6.600  HA   |     160.00000        1056.00|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0790 610405010             2000.000  UNIT |       1.00000        2000.00|                             | 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0800 610510000                1.200  HA   |    4500.00000        5400.00|                             | 
  MULCH                                   |                             |                             | 
0810 610550000              390.000  M2   |       3.00000        1170.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0820 613010000              432.000  M3   |      56.00000       24192.00|                             | 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0830 613200000             1860.000  M2   |      76.25000      141825.00|                             | 
  SLOPE PROTECTION-CONCRETE               |                             |                             | 
0840 614100000              118.600  M2   |     615.00000       72939.00|                             | 
  DESIGN & CONSTRUCT MSE WALLS            |                             |                             | 
0850 616010000               28.600  M3   |    1300.00000       37180.00|                             | 
  FOUNDATION-CONCRETE                     |                             |                             | 
0860 616241000             1040.000  M    |      20.50000       21320.00|                             | 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
0870 616253000             2425.000  M    |      23.00000       55775.00|                             | 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0880 616480000               19.000  EACH |     345.00000        6555.00|                             | 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0890 616490000               11.000  EACH |     400.00000        4400.00|                             | 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
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     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   3  ) 2175                |(       )                    |(      ) 
                                          |MORGEN AND OSWOOD CONST CO I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0900 616500000                3.000  EACH |     500.00000        1500.00|                             | 
  PULL BOX-CONCRETE TYPE 3                |                             |                             | 
0910 617000340              115.000  M    |       3.00000         345.00|                             | 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
0920 617000740               80.000  M    |       4.00000         320.00|                             | 
  CABLE-COPPER 7AWG14-600V                |                             |                             | 
0930 617001240              345.000  M    |       8.00000        2760.00|                             | 
  CABLE-COPPER 12AWG14-600V               |                             |                             | 
0940 617004619             1240.000  M    |       6.00000        7440.00|                             | 
  CABLE-COPPER 6 PAIR AWG19-COMM          |                             |                             | 
0950 617006010               48.000  M    |       5.00000         240.00|                             | 
  CABLE-COPPER COAXIAL-VIDEO              |                             |                             | 
0960 617010060             7235.000  M    |       3.50000       25322.50|                             | 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
0970 617010100             3080.000  M    |       1.75000        5390.00|                             | 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0980 617100540               31.000  EACH |    1660.00000       51460.00|                             | 
  STANDARD-STL TYPE 10-A-500-4            |                             |                             | 
0990 617100542                1.000  EACH |    2000.00000        2000.00|                             | 
  STANDARD-STL TYPE 10-A-500-4DA          |                             |                             | 
1000 617130000                2.000  EACH |     300.00000         600.00|                             | 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
1010 617130400               32.000  EACH |     310.00000        9920.00|                             | 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
1020 617140100                5.000  EACH |     600.00000        3000.00|                             | 
  SIG STANDARD TYPE 1-100                 |                             |                             | 
1030 617155950                1.000  EACH |     650.00000         650.00|                             | 
  SIG STANDARD TYPE 2-A-900-5             |                             |                             | 
1040 617155980                1.000  EACH |     700.00000         700.00|                             | 
  SIG STANDARD TYPE 2-A-900-8             |                             |                             | 
1050 617165900                1.000  EACH |     800.00000         800.00|                             | 
  SIG STANDARD TYPE 3-A-900-0             |                             |                             | 
1060 617192000                1.000  EACH |     300.00000         300.00|                             | 
  PUSH BUTTON/PEDESTRIAN                  |                             |                             | 
1070 617231330               14.000  EACH |     875.00000       12250.00|                             | 
  SIG-TRAF 3 COL-1 WAY 30-30-30           |                             |                             | 
1080 617251330                2.000  EACH |    1200.00000        2400.00|                             | 
  SIG-TRAF 5 COL-1 W 30-30-30-30          |                             |                             | 
1090 617280020                9.000  EACH |     700.00000        6300.00|                             | 
  SIG-PEDESTRIAN TYPE 2                   |                             |                             | 
1100 617410200                1.000  EACH |    1600.00000        1600.00|                             | 
  CONTROLLER-CAB PEDESTAL TYPE M          |                             |                             | 
1110 617500000               18.000  EACH |     530.00000        9540.00|                             | 
  DETECTOR/LOOP                           |                             |                             | 
1120 617500090                1.000  EACH |    5200.00000        5200.00|                             | 
  DETECTOR - VIDEO                        |                             |                             | 
1130 617510000              460.000  M    |       2.40000        1104.00|                             | 
  DETECTOR/LOOP SHLD CABLE                |                             |                             | 
1140 617600000                3.000  EACH |    1300.00000        3900.00|                             | 
  SERV ASSEMBLY-MODIFY                    |                             |                             | 
1150 617610500                1.000  EACH |    1700.00000        1700.00|                             | 
  SERV ASSEMBLY-50 AMP                    |                             |                             | 
1160 617610600                2.000  EACH |    1700.00000        3400.00|                             | 
  SERV ASSEMBLY-60 AMP                    |                             |                             | 
1170 617800170               22.000  EACH |     400.00000        8800.00|                             | 
  REMOVE AND SALVAGE                      |                             |                             | 
1180 617800200                       LUMP |    3200.00000        3200.00|                             | 
  REMOVE & RESET MISC ITEMS               |                             |                             | 
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     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   3  ) 2175                |(       )                    |(      ) 
                                          |MORGEN AND OSWOOD CONST CO I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
 
1190 617801030                1.000  EACH |    1700.00000        1700.00|                             | 
  REMOVE & RESET EXIST POLE               |                             |                             | 
1200 617801040                6.000  EACH |     940.00000        5640.00|                             | 
  REMOVE & RESET EXIST POLES              |                             |                             | 
1210 618010000           600000.000  UNIT |       0.66000      396000.00|                             | 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1220 618030000                8.900  KM   |     900.00000        8010.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1230 618140000              135.000  M2   |     266.00000       35910.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
1240 618200000              233.000  KL   |      37.00000        8621.00|                             | 
  WATER FOR DUST CONTROL                  |                             |                             | 
1250 619023000               67.800  M2   |     165.00000       11187.00|                             | 
  SIGNS-ALUM SHEET INCR-SHT I             |                             |                             | 
1260 619024000               83.300  M2   |     275.00000       22907.50|                             | 
  SIGNS-ALUM SHEET INCR-SHT III           |                             |                             | 
1270 619034000               63.200  M2   |     205.00000       12956.00|                             | 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
1280 619110000              323.400  KG   |       9.00000        2910.60|                             | 
  POSTS-TUBULAR STEEL                     |                             |                             | 
1290 619120000               21.600  KG   |       7.00000         151.20|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
1300 619130000             2265.900  KG   |       5.00000       11329.50|                             | 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1310 619140000              797.800  KG   |       9.00000        7180.20|                             | 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1320 619234000                8.600  M    |      22.00000         189.20|                             | 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1330 619235500               23.300  M    |      28.00000         652.40|                             | 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
1340 619303000                2.000  EACH |     750.00000        1500.00|                             | 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1350 619305000                2.000  EACH |     750.00000        1500.00|                             | 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1360 619310000                2.000  EACH |     750.00000        1500.00|                             | 
  FRANG SIGN POST BKWY W100X19            |                             |                             | 
1370 619311000                4.000  EACH |    1000.00000        4000.00|                             | 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
1380 619335000                1.000  EACH |     650.00000         650.00|                             | 
  FRANG SIGN POST BKWY 75 MM RD           |                             |                             | 
1390 619337000                3.000  EACH |     650.00000        1950.00|                             | 
  FRANG SIGN POST BKWY 89 MM RD           |                             |                             | 
1400 619355000               14.000  EACH |     160.00000        2240.00|                             | 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
1410 619410000                2.000  EACH |   31200.00000       62400.00|                             | 
  OVERHEAD STR/METAL-CANTILEVER           |                             |                             | 
1420 619420000                1.000  EACH |   69500.00000       69500.00|                             | 
  OVERHEAD STR/METAL-BRIDGE               |                             |                             | 
1430 619511000               11.000  EACH |      23.00000         253.00|                             | 
  DELINEATOR-DES A                        |                             |                             | 
1440 619512000               21.000  EACH |      24.00000         504.00|                             | 
  DELINEATOR-DES B                        |                             |                             | 
1450 619513000               21.000  EACH |      25.00000         525.00|                             | 
  DELINEATOR-DES C                        |                             |                             | 
1460 619517000               24.000  EACH |      24.00000         576.00|                             | 
  DELINEATOR-DES G                        |                             |                             | 
1470 619570100                5.000  EACH |     150.00000         750.00|                             | 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
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     CALL ORDER   : 004                     CONTRACT ID : 08306                        COUNTIES : Yellowstone 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   3  ) 2175                |(       )                    |(      ) 
                                          |MORGEN AND OSWOOD CONST CO I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1480 619570200                7.000  EACH |     130.00000         910.00|                             | 
  DELINEATOR-FLEX SURF MTD YLW            |                             |                             | 
1490 619700000               62.000  EACH |      42.00000        2604.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
1500 619702000               18.000  EACH |     170.00000        3060.00|                             | 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1510 619703000                1.000  EACH |    2100.00000        2100.00|                             | 
  REMOVE OVERHEAD SIGN STRUCTURE          |                             |                             | 
1520 619720000                1.000  EACH |      80.00000          80.00|                             | 
  RESET SIGNS                             |                             |                             | 
1530 620010000              336.000  L    |      17.00000        5712.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
1540 620020000               89.000  L    |      17.00000        1513.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1550 620030000               92.000  L    |      27.00000        2484.00|                             | 
  WORDS & SYMBOLS-WHITE PAINT             |                             |                             | 
1560 620035000               20.000  L    |      27.00000         540.00|                             | 
  WORDS & SYMBOLS-YELLOW PAINT            |                             |                             | 
1570 620045000              690.000  L    |      53.00000       36570.00|                             | 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
1580 620110000              428.000  L    |      21.00000        8988.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1590 620120000              119.000  L    |      21.00000        2499.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1600 620130000              148.000  L    |     120.00000       17760.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1610 620135000               26.000  L    |     120.00000        3120.00|                             | 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1620 620710000              180.000  M    |      16.00000        2880.00|                             | 
  REMOVE PAVEMENT MARKINGS                |                             |                             | 
1630 622110000              128.000  M2   |       5.00000         640.00|                             | 
  GEOTEXTILE-EROSION CL 1 RIPRAP          |                             |                             | 
1640 622610000             3977.700  M2   |       8.00000       31821.60|                             | 
  GEOGRID                                 |                             |                             | 
1650 800020000                       LUMP |   10400.00000       10400.00|                             | 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
     SECTION TOTALS                       |           $    15,384,356.74|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    15,384,356.74|           $             0.00|           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $    18,784,356.74|           $             0.00 |          $             0.00 
==================================================================================================================================== 



                                                                                                                   PAGE : 005 -1 
                                                        TABULATION OF BIDS 
     CALL ORDER   : 005                     CONTRACT ID : 11206                        COUNTIES : Carbon 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
                                          CONTRACT TIME :   45  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : NW OF RED LODGE-NW 
     PROJECT(S) : (5501013000) STPP 78-1(13)6 
                  NW OF RED LODGE-NW 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING :                                                                             TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,762,581.25    103.5642% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $     1,701,921.15    100.0000%  96.5585% 
   2   6297            CENTURY COMPANIES INC                                            $     1,824,717.85    107.2152% 103.5253% 
   3   6272            J T L GROUP INC - BILLINGS                                       $     1,889,016.71    110.9932% 107.1733% 
   4   2094            PRINCE INC                                                       $     1,999,999.00    117.5142% 113.4699% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PMS OVERLAY, SEAL AND COVER 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  215000.00000      215000.00|  324000.00000      324000.00|  270160.00000      270160.00 
  MOBILIZATION                            |                             |                             | 
0030 210020170              126.000  MILE |      14.00000        1764.00|      12.00000        1512.00|      15.00000        1890.00 
  TEST TRAILER-TRANSPORT & SETUP          |                             |                             | 
0040 301020718           204105.000  SQYD |       0.50000      102052.50|       0.40000       81642.00|       0.50000      102052.50 
  COVER - TYPE 1                          |                             |                             | 
0050 401020045            20181.000  TON  |      21.00000      423801.00|      21.50000      433891.50|      25.00000      504525.00 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0060 401020300              283.000  TON  |     132.00000       37356.00|     118.00000       33394.00|     130.00000       36790.00 
  HYDRATED LIME                           |                             |                             | 
0070 402020092             1093.100  TON  |     340.00000      371654.00|     310.00000      338861.00|     300.00000      327930.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0080 402020368              344.000  TON  |     300.00000      103200.00|     267.00000       91848.00|     300.00000      103200.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0090 411010000           215501.000  SQYD |       1.25000      269376.25|       0.65000      140075.65|       0.90000      193950.90 
  COLD MILLING                            |                             |                             | 
0100 557010542              233.400  LNFT |      80.00000       18672.00|     120.00000       28008.00|      93.50000       21822.90 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0110 557010546               81.300  LNFT |     135.00000       10975.50|     200.00000       16260.00|     156.00000       12682.80 
  REVISE TIMBER BRIDGE RAIL-T101          |                             |                             | 
0120 559010026                4.000  EACH |    1700.00000        6800.00|    1100.00000        4400.00|    2120.00000        8480.00 
  ANCHOR POST                             |                             |                             | 
0130 606010047               37.500  LNFT |      42.00000        1575.00|      42.00000        1575.00|      65.50000        2456.25 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0140 606010190                4.000  EACH |    1050.00000        4200.00|     900.00000        3600.00|     873.00000        3492.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0150 606010230                4.000  EACH |    2100.00000        8400.00|    2000.00000        8000.00|    2000.00000        8000.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0160 606010642                7.000  EACH |    2400.00000       16800.00|    2350.00000       16450.00|    2500.00000       17500.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0170 618030005            75000.000  UNIT |       0.90000       67500.00|       0.90000       67500.00|       1.05000       78750.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0180 618100000               85.000  SQFT |      21.00000        1785.00|      15.00000        1275.00|      12.50000        1062.50 
  SINGLE USE SIGNS                        |                             |                             | 
0190 620013000              525.000  GAL  |      20.00000       10500.00|      19.00000        9975.00|      23.00000       12075.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0200 620013960              700.000  GAL  |      45.00000       31500.00|      51.00000       35700.00|      63.00000       44100.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0210 620014000              406.000  GAL  |      20.00000        8120.00|      19.00000        7714.00|      23.00000        9338.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0220 620014960              540.000  GAL  |      45.00000       24300.00|      51.00000       27540.00|      63.00000       34020.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0230 620017000               14.500  MILE |     500.00000        7250.00|     600.00000        8700.00|     720.00000       10440.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $     1,762,581.25|           $     1,701,921.15|           $     1,824,717.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,762,581.25|           $     1,701,921.15|           $     1,824,717.85 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/10/06 
                                                                                                                   PAGE : 005 -2 
                                                        TABULATION OF BIDS 
     CALL ORDER   : 005                     CONTRACT ID : 11206                        COUNTIES : Carbon 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
==================================================================================================================================== 
                                          |(   3  ) 6272                |(   4   ) 2094               |(      ) 
                                          |J T L GROUP INC - BILLINGS   |PRINCE INC                   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PMS OVERLAY, SEAL AND COVER 
 0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  126000.00000      126000.00|  538004.40000      538004.40| 
  MOBILIZATION                            |                             |                             | 
0030 210020170              126.000  MILE |       8.00000        1008.00|      40.00000        5040.00| 
  TEST TRAILER-TRANSPORT & SETUP          |                             |                             | 
0040 301020718           204105.000  SQYD |       0.65000      132668.25|       0.47000       95929.35| 
  COVER - TYPE 1                          |                             |                             | 
0050 401020045            20181.000  TON  |      31.00000      625611.00|      20.65000      416737.65| 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0060 401020300              283.000  TON  |     135.00000       38205.00|     135.25000       38275.75| 
  HYDRATED LIME                           |                             |                             | 
0070 402020092             1093.100  TON  |     350.00000      382585.00|     318.45000      348097.70| 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0080 402020368              344.000  TON  |     350.00000      120400.00|     277.10000       95322.40| 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0090 411010000           215501.000  SQYD |       1.00000      215501.00|       1.05000      226276.05| 
  COLD MILLING                            |                             |                             | 
0100 557010542              233.400  LNFT |      78.75000       18380.25|      75.00000       17505.00| 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0110 557010546               81.300  LNFT |     131.25000       10670.63|     178.00000       14471.40| 
  REVISE TIMBER BRIDGE RAIL-T101          |                             |                             | 
0120 559010026                4.000  EACH |    1785.00000        7140.00|    1200.00000        4800.00| 
  ANCHOR POST                             |                             |                             | 
0130 606010047               37.500  LNFT |      55.15000        2068.13|      40.00000        1500.00| 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0140 606010190                4.000  EACH |     735.00000        2940.00|     820.00000        3280.00| 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0150 606010230                4.000  EACH |    1680.00000        6720.00|    1935.00000        7740.00| 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0160 606010642                7.000  EACH |    2100.00000       14700.00|    2210.00000       15470.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0170 618030005            75000.000  UNIT |       0.95000       71250.00|       0.85000       63750.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0180 618100000               85.000  SQFT |      12.35000        1049.75|      10.00000         850.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0190 620013000              525.000  GAL  |      19.20000       10080.00|      18.30000        9607.50| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0200 620013960              700.000  GAL  |      52.80000       36960.00|      50.30000       35210.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0210 620014000              406.000  GAL  |      19.20000        7795.20|      18.30000        7429.80| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0220 620014960              540.000  GAL  |      52.80000       28512.00|      50.30000       27162.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0230 620017000               14.500  MILE |     605.00000        8772.50|     520.00000        7540.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $     1,889,016.71|           $     1,999,999.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,889,016.71|           $     1,999,999.00|           $ 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/10/06 
                                                                                                                   PAGE : 007 -1 
                                                        TABULATION OF BIDS 
     CALL ORDER   : 007                     CONTRACT ID : 04105                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :  170  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : SWAN RIVER-3 KM SE OF FERNDALE 
     PROJECT(S) : (4228019000) BR 9024(19) 
                  SWAN RIVER-3 KM SE OF FERNDALE 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING :                                                                            TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,499,676.75     99.8163% 100.0000% 
   1   2110            FRONTIER-WEST LLC                                                $     1,502,436.30    100.0000% 100.1840% 
   2   2175            MORGEN AND OSWOOD CONSTRUCTION CO INC                            $     1,980,166.44    131.7970% 132.0396% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2110                |(   2  ) 2175 
                                          |ENGINEER'S ESTIMATE          |FRONTIER-WEST LLC            |MORGEN AND OSWOOD CONST CO IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   G, GS, PMS - APPROACHES 
 0010 104100000            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                0.600  CRKM |    4200.00000        2520.00|    6800.00000        4080.00|    7418.00000        4450.80 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |   10000.00000       10000.00|    4500.00000        4500.00|   57700.00000       57700.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP |  250000.00000      250000.00|  180000.00000      180000.00|  190000.00000      190000.00 
  MOBILIZATION                            |                             |                             | 
0050 201300000                       LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    5500.00000        5500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 202011000                       LUMP |   30000.00000       30000.00|   72000.00000       72000.00|  375000.00000      375000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0070 203300000              651.000  M3   |      15.00000        9765.00|      15.00000        9765.00|      26.00000       16926.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0080 208105000            15000.000  UNIT |       1.00000       15000.00|       1.00000       15000.00|       1.00000       15000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0090 301270000              589.000  M3   |      40.00000       23560.00|      20.00000       11780.00|      26.00000       15314.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0100 301440010             1793.000  M2   |       2.00000        3586.00|       5.00000        8965.00|       3.60000        6454.80 
  COVER - TYPE 1                          |                             |                             | 
0110 301750000              440.000  M3   |      40.00000       17600.00|      35.00000       15400.00|      62.00000       27280.00 
  SELECT BACKFILL                         |                             |                             | 
0120 401040500              466.000  MT   |      90.00000       41940.00|      95.00000       44270.00|      88.00000       41008.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0130 402225000                3.400  MT   |     500.00000        1700.00|     400.00000        1360.00|     850.00000        2890.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0140 551175000              115.800  M3   |     700.00000       81060.00|     675.00000       78165.00|     735.00000       85113.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0150 551410000              203.500  M3   |     700.00000      142450.00|     600.00000      122100.00|     638.00000      129833.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0160 552150000              815.600  M2   |      12.00000        9787.20|       7.50000        6117.00|       9.00000        7340.40 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0170 553040100              646.800  M    |     500.00000      323400.00|     600.00000      388080.00|     600.00000      388080.00 
  PRESTRESSED BEAM-TYPE MT-28             |                             |                             | 
0180 555100000             1026.000  KG   |       2.50000        2565.00|       2.45000        2513.70|       3.00000        3078.00 
  REINFORCING STEEL                       |                             |                             | 
0190 555200000            18513.000  KG   |       2.20000       40728.60|       2.25000       41654.25|       1.93000       35730.09 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0200 555300000            14697.000  KG   |       2.50000       36742.50|       2.05000       30128.85|       2.25000       33068.25 
  REINFORCING STEEL - SEISMIC             |                             |                             | 
0210 557200000              189.300  M    |     200.00000       37860.00|     230.00000       43539.00|     292.00000       55275.60 
  BRIDGE RAIL-T 101                       |                             |                             | 
0220 557310000              193.500  M    |     225.00000       43537.50|     310.00000       59985.00|     368.00000       71208.00 
  PEDESTRIAN RAIL                         |                             |                             | 
0230 557320000               87.600  M    |     190.00000       16644.00|     183.00000       16030.80|     204.00000       17870.40 
  HAND RAIL                               |                             |                             | 
0240 559246190              430.000  M    |     350.00000      150500.00|     421.00000      181030.00|     437.00000      187910.00 
  FURN STL PIPE PILE 610X19.1 MM          |                             |                             | 
0250 559346190              394.500  M    |      80.00000       31560.00|      26.00000       10257.00|      73.00000       28798.50 
  DR STL PIPE PILE 610X19.1 MM            |                             |                             | 



                                                                                                                   PAGE : 007 -2 
                                                        TABULATION OF BIDS 
     CALL ORDER   : 007                     CONTRACT ID : 04105                        COUNTIES : Lake 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 1 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2110               |(   2  ) 2175 
                                          |ENGINEER'S ESTIMATE          |FRONTIER-WEST LLC            |MORGEN AND OSWOOD CONST CO IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0260 559550000               25.000  EACH |     500.00000       12500.00|     190.00000        4750.00|     215.00000        5375.00 
  PILE CUTTING SHOE                       |                             |                             | 
0270 559640000                2.000  EACH |    6000.00000       12000.00|    4000.00000        8000.00|    4700.00000        9400.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0280 603404520               37.500  M    |     190.00000        7125.00|     155.00000        5812.50|     227.00000        8512.50 
  RCP 450 MM CL 2                         |                             |                             | 
0290 606000000              144.800  M    |      58.00000        8398.40|      80.00000       11584.00|      67.00000        9701.60 
  GUARD RAIL-STEEL                        |                             |                             | 
0300 606120000                4.000  EACH |     900.00000        3600.00|    1025.00000        4100.00|    1030.00000        4120.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0310 606250000                4.000  EACH |    2200.00000        8800.00|    2315.00000        9260.00|    2700.00000       10800.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0320 607211000                6.000  EACH |     135.00000         810.00|     125.00000         750.00|     200.00000        1200.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0330 607300300                3.600  M    |      90.00000         324.00|      70.00000         252.00|      75.00000         270.00 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0340 607490000                1.000  EACH |      55.00000          55.00|      50.00000          50.00|      50.00000          50.00 
  DEADMAN                                 |                             |                             | 
0350 607602813              124.600  M    |       7.25000         903.35|      12.00000        1495.20|       9.00000        1121.40 
  FARM FENCE-TYPE F2W-813 MM WW           |                             |                             | 
0360 607741000                1.000  EACH |     175.00000         175.00|     300.00000         300.00|     180.00000         180.00 
  RESET GATE                              |                             |                             | 
0370 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0380 610440000                0.300  HA   |    2900.00000         870.00|   33500.00000       10050.00|    4700.00000        1410.00 
  REVEGETATION                            |                             |                             | 
0390 613020000              220.000  M3   |      60.00000       13200.00|      50.00000       11000.00|      57.00000       12540.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0400 614100000               94.000  M2   |     550.00000       51700.00|     224.00000       21056.00|     445.00000       41830.00 
  DESIGN & CONSTRUCT MSE WALLS            |                             |                             | 
0410 618020000                       LUMP |    7500.00000        7500.00|    8000.00000        8000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0420 618030000                0.600  KM   |     900.00000         540.00|    3250.00000        1950.00|    3350.00000        2010.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0430 618140000                7.700  M2   |     215.00000        1655.50|     100.00000         770.00|      75.00000         577.50 
  SINGLE USE SIGNS                        |                             |                             | 
0440 619033000                0.540  M2   |     235.00000         126.90|     200.00000         108.00|     250.00000         135.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0450 619034000                2.520  M2   |     240.00000         604.80|     200.00000         504.00|     275.00000         693.00 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0460 619234000               24.600  M    |      35.00000         861.00|      35.00000         861.00|      36.00000         885.60 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0470 619700000               11.000  EACH |      35.00000         385.00|      40.00000         440.00|      50.00000         550.00 
  REMOVE SIGNS                            |                             |                             | 
0480 620010000               29.500  L    |      17.00000         501.50|      46.00000        1357.00|      50.00000        1475.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0490 620020000               13.500  L    |      19.00000         256.50|      46.00000         621.00|      50.00000         675.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0500 620110000               39.400  L    |      55.00000        2167.00|      90.00000        3546.00|      90.00000        3546.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0510 620120000               18.000  L    |      59.00000        1062.00|      88.00000        1584.00|      90.00000        1620.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0520 622120000              420.000  M2   |       4.00000        1680.00|       2.00000         840.00|       3.25000        1365.00 
  GEOTEX-EROSION CL 2 & 3 RIPRAP          |                             |                             | 
0530 622902000               34.000  M    |      80.00000        2720.00|     235.00000        7990.00|      17.50000         595.00 
  DRAINFIELD CUTOFF BARRIER               |                             |                             | 
0540 800060000                1.000  EACH |     150.00000         150.00|     185.00000         185.00|     200.00000         200.00 
  MAILBOX                                 |                             |                             | 
0550 850000200                       LUMP |   12500.00000       12500.00|   13000.00000       13000.00|   18000.00000       18000.00 
  SITE GRADING                            |                             |                             | 
     SECTION TOTALS                       |           $     1,499,676.75|           $     1,502,436.30|           $     1,980,166.44 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,499,676.75|           $     1,502,436.30|           $     1,980,166.44 



                                                                                                                    PAGE : 009 -1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 009                     CONTRACT ID : 01306                        COUNTIES : Glacier 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 3 
                                          CONTRACT TIME :   30  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : N OF BROWNING - NORTH 
     PROJECT(S) : (5571010000) STPS 464-1(10)13 
                  N OF BROWNING - NORTH  
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING :                                                                             TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,014,577.60     87.1015% 100.0000% 
   1   2097            SCHELLINGER CONST CO INC                                         $     1,164,822.00    100.0000% 114.8086% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2097                |(      ) 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   OVERLAY, LEVELING, SEAL & COVER, GUARDRAIL, PAVEMENT MARKING 
0010 104030010             8000.000  UNIT |       1.00000        8000.00|       1.00000        8000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  150000.00000      150000.00|  330000.00000      330000.00| 
  MOBILIZATION                            |                             |                             | 
0040 210020000               58.000  HOUR |     100.00000        5800.00|     130.00000        7540.00| 
  GRADER-MOTOR                            |                             |                             | 
0050 210020170              309.000  MILE |       8.00000        2472.00|       8.00000        2472.00| 
  TEST TRAILER-TRANSPORT & SETUP          |                             |                             | 
0060 301020415             1274.000  TON  |      15.00000       19110.00|      15.00000       19110.00| 
  SHOULDER GRAVEL                         |                             |                             | 
0070 301020718           102012.000  SQYD |       0.55000       56106.60|       0.50000       51006.00| 
  COVER - TYPE 1                          |                             |                             | 
0080 401020049            13012.000  TON  |      25.00000      325300.00|      24.00000      312288.00| 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0090 401020300              182.000  TON  |     127.00000       23114.00|     125.00000       22750.00| 
  HYDRATED LIME                           |                             |                             | 
0100 402020092              755.000  TON  |     350.00000      264250.00|     300.00000      226500.00| 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0110 402020368              172.600  TON  |     300.00000       51780.00|     320.00000       55232.00| 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0120 411010000             1596.000  SQYD |       5.00000        7980.00|       6.50000       10374.00| 
  COLD MILLING                            |                             |                             | 
0130 606010030              175.000  LNFT |      16.00000        2800.00|      25.00000        4375.00| 
  GUARD RAIL-STEEL                        |                             |                             | 
0140 606010190                4.000  EACH |    1200.00000        4800.00|    1500.00000        6000.00| 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0150 606010385              300.000  LNFT |       2.00000         600.00|       3.00000         900.00| 
  REMOVE GUARD RAIL                       |                             |                             | 
0160 606010642                4.000  EACH |    2200.00000        8800.00|    2700.00000       10800.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0170 610100557                1.000  ACRE |    1600.00000        1600.00|    1500.00000        1500.00| 
  REVEGETATION                            |                             |                             | 
0180 610100562              500.000  UNIT |       1.00000         500.00|       1.00000         500.00| 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0190 618030005            50000.000  UNIT |       1.00000       50000.00|       1.10000       55000.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0200 618100000               85.000  SQFT |      20.00000        1700.00|      20.00000        1700.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0210 620011105                1.000  GAL  |      65.00000          65.00|     200.00000         200.00| 
  WORDS & SYMBOLS-WHITE PAINT             |                             |                             | 
0220 620011260                1.000  GAL  |     250.00000         250.00|     500.00000         500.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0230 620013000              214.000  GAL  |      20.00000        4280.00|      35.00000        7490.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0240 620013960              285.000  GAL  |      50.00000       14250.00|      60.00000       17100.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0250 620014000               87.000  GAL  |      20.00000        1740.00|      35.00000        3045.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0260 620014960              116.000  GAL  |      50.00000        5800.00|      60.00000        6960.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0270 620017000                5.800  MILE |     600.00000        3480.00|     600.00000        3480.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $     1,014,577.60|           $     1,164,822.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,014,577.60|           $     1,164,822.00|           $ 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/10/06 
                                                                                                                   PAGE : 010 -1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 010                     CONTRACT ID : 07306                        COUNTIES : Fergus 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 5 
                                          CONTRACT TIME :   30  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : JCT US 191 - WEST 
     PROJECT(S) : (5745015000) STPP 81-1(15)36 
                  JCT US 191 - WEST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       886,819.25     96.4219% 100.0000% 
   1   6297            CENTURY COMPANIES INC                                            $       919,728.10    100.0000% 103.7109% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $     1,091,340.25    118.6590% 123.0623% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6297                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |CENTURY COMPANIES INC        |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   OVERLAY, SEAL & COVER, GUARDRAIL, PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  125000.00000      125000.00|  144200.00000      144200.00|  375000.00000      375000.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718            92283.000  SQYD |       0.50000       46141.50|       0.45000       41527.35|       0.45000       41527.35 
  COVER - TYPE 1                          |                             |                             | 
0040 401020049             9280.000  TON  |      23.00000      213440.00|      27.00000      250560.00|      27.00000      250560.00 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0050 401020300              130.000  TON  |     124.00000       16120.00|     130.00000       16900.00|     112.00000       14560.00 
  HYDRATED LIME                           |                             |                             | 
0060 402020092              503.200  TON  |     345.00000      173604.00|     325.00000      163540.00|     319.00000      160520.80 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0070 402020368              155.500  TON  |     310.00000       48205.00|     310.00000       48205.00|     278.00000       43229.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0080 411010000            97468.000  SQYD |       1.25000      121835.00|       1.00000       97468.00|       0.70000       68227.60 
  COLD MILLING                            |                             |                             | 
0090 557010546              106.250  LNFT |     135.00000       14343.75|     155.00000       16468.75|     130.00000       13812.50 
  REVISE TIMBER BRIDGE RAIL-T101          |                             |                             | 
0100 559010026                4.000  EACH |    1700.00000        6800.00|    2200.00000        8800.00|    2000.00000        8000.00 
  ANCHOR POST                             |                             |                             | 
0110 606010190                4.000  EACH |     800.00000        3200.00|     900.00000        3600.00|     750.00000        3000.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0120 606010230                4.000  EACH |    2200.00000        8800.00|    2000.00000        8000.00|    1700.00000        6800.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0130 606010385              400.000  LNFT |       2.50000        1000.00|       2.60000        1040.00|       2.50000        1000.00 
  REMOVE GUARD RAIL                       |                             |                             | 
0140 606010642                8.000  EACH |    2500.00000       20000.00|    2500.00000       20000.00|    2100.00000       16800.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0150 618030005            40000.000  UNIT |       0.90000       36000.00|       1.10000       44000.00|       1.00000       40000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0160 618100000               85.000  SQFT |      20.00000        1700.00|      15.00000        1275.00|      15.00000        1275.00 
  SINGLE USE SIGNS                        |                             |                             | 
0170 620011105                2.000  GAL  |      85.00000         170.00|      67.00000         134.00|      60.00000         120.00 
  WORDS & SYMBOLS-WHITE PAINT             |                             |                             | 
0180 620011260                2.000  GAL  |     250.00000         500.00|     260.00000         520.00|     300.00000         600.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0190 620013000              232.000  GAL  |      20.00000        4640.00|      28.00000        6496.00|      23.00000        5336.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0200 620013960              310.000  GAL  |      65.00000       20150.00|      64.00000       19840.00|      53.00000       16430.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0210 620014000              102.000  GAL  |      20.00000        2040.00|      28.00000        2856.00|      23.00000        2346.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0220 620014960              132.000  GAL  |      65.00000        8580.00|      64.00000        8448.00|      53.00000        6996.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0230 620017000                6.500  MILE |     700.00000        4550.00|     900.00000        5850.00|     800.00000        5200.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $       886,819.25|           $       919,728.10|           $     1,091,340.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       886,819.25|           $       919,728.10|           $     1,091,340.25 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/10/06 
                                                                                                                   PAGE : 011 -1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 011                     CONTRACT ID : 03605                        COUNTIES : Gallatin 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME :   45  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : PEDESTRIAN TUNNEL-GALLATIN GATEWAY 
     PROJECT(S) : (4582048000) NH 50-2(48)76 
                  PEDESTRIAN TUNNEL-GALLATIN GATEWAY 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING :                                                                            TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       621,622.60     99.3336% 100.0000% 
   1   6129            A M WELLES INC                                                   $       625,792.90    100.0000% 100.6709% 
   2   2065            BIG SKY ASPHALT INC                                              $       747,291.05    119.4151% 120.2162% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6129                |(   2  ) 2065 
                                          |ENGINEER'S ESTIMATE          |A M WELLES INC               |BIG SKY ASPHALT INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PEDESTRIAN TUNNEL, SIDEWALK, SIGNING,ELECTRICAL, PMS OVERLAY 
                                          |                             |                             | 
0010 104100000            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                0.400  CRKM |    5600.00000        2240.00|    5500.00000        2200.00|    5600.00000        2240.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |   65000.00000       65000.00|   80750.00000       80750.00|  127000.00000      127000.00 
  MOBILIZATION                            |                             |                             | 
0040 202240000               27.500  M2   |      40.00000        1100.00|      30.00000         825.00|      15.68000         431.20 
  REMOVE CONCRETE                         |                             |                             | 
0050 203100000            10305.000  M3   |       7.50000       77287.50|       6.15000       63375.75|       8.85000       91199.25 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0060 203500000              721.000  M3   |       6.75000        4866.75|      12.80000        9228.80|       8.96000        6460.16 
  TOPSOIL-SALVAGING & PLACING             |                             |                             | 
0070 207300000               59.000  M3   |      33.00000        1947.00|      15.82000         933.38|      49.28000        2907.52 
  BEDDING MATERIAL                        |                             |                             | 
0080 208105000             5000.000  UNIT |       1.10000        5500.00|       1.00000        5000.00|       1.12000        5600.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0090 301270000             1319.000  M3   |      30.00000       39570.00|      17.15000       22620.85|      35.44000       46745.36 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0100 301440020            10687.000  M2   |       1.15000       12290.05|       1.05000       11221.35|       1.06000       11328.22 
  COVER - TYPE 2                          |                             |                             | 
0110 401040500              846.000  MT   |      80.00000       67680.00|      75.00000       63450.00|      85.00000       71910.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0120 402225000               19.700  MT   |     380.00000        7486.00|     560.00000       11032.00|     425.83000        8388.85 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0130 411000000              508.000  M2   |       8.00000        4064.00|       5.25000        2667.00|      34.38000       17465.04 
  COLD MILLING                            |                             |                             | 
0140 557320000               54.600  M    |     350.00000       19110.00|     313.50000       17117.10|     319.20000       17428.32 
  HAND RAIL                               |                             |                             | 
0150 602010000               41.200  M    |      55.00000        2266.00|      65.79000        2710.55|      39.20000        1615.04 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0160 603006000               34.000  M    |     185.00000        6290.00|     147.00000        4998.00|     193.32000        6572.88 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0170 603444530               55.000  M    |     135.00000        7425.00|     170.00000        9350.00|     169.23000        9307.65 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0180 603582424               37.000  M    |    3000.00000      111000.00|    2570.00000       95090.00|    3147.77000      116467.49 
  REIN CONC BOX 2400 MM X2400 MM          |                             |                             | 
0190 604040000                1.000  EACH |    4800.00000        4800.00|    1700.00000        1700.00|    2914.27000        2914.27 
  MANHOLE-SPECIAL DESIGN                  |                             |                             | 
0200 604320000                2.000  EACH |    1800.00000        3600.00|    1200.00000        2400.00|    1945.60000        3891.20 
  INLET-CURB-TYPE 2                       |                             |                             | 
0210 604520000                1.000  EACH |    2200.00000        2200.00|    2700.00000        2700.00|    3146.39000        3146.39 
  INLET-MEDIAN-TYPE 2                     |                             |                             | 
0220 606000000               87.600  M    |      55.00000        4818.00|      48.60000        4257.36|      49.50000        4336.20 
  GUARD RAIL-STEEL                        |                             |                             | 
0230 606015000               41.900  M    |     150.00000        6285.00|     107.40000        4500.06|     109.31000        4580.09 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0240 606110000                3.000  EACH |    1600.00000        4800.00|    2035.00000        6105.00|    2072.00000        6216.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0250 606250000                1.000  EACH |    2275.00000        2275.00|    2515.00000        2515.00|    2559.20000        2559.20 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0260 606290000                6.000  EACH |     415.00000        2490.00|     565.00000        3390.00|     644.00000        3864.00 
  CONCRETE BARRIER RAIL                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 011                     CONTRACT ID : 03605                        COUNTIES : Gallatin 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 2 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6129               |(   2  ) 2065 
                                          |ENGINEER'S ESTIMATE          |A M WELLES INC               |BIG SKY ASPHALT INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0270 606500600                1.000  EACH |   17000.00000       17000.00|   13750.00000       13750.00|   20720.00000       20720.00 
  IMPACT ATTENUATOR 6-BAY                 |                             |                             | 
0280 608100000               43.300  M2   |      80.00000        3464.00|      53.00000        2294.90|      53.76000        2327.81 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0290 608290100                4.300  M2   |     700.00000        3010.00|     575.00000        2472.50|     588.00000        2528.40 
  TRUNCATED DOMES                         |                             |                             | 
0300 609000000              112.400  M    |      80.00000        8992.00|      70.00000        7868.00|      67.20000        7553.28 
  CURB & GUTTER-CONCRETE                  |                             |                             | 
0310 609030000               71.600  M    |      25.00000        1790.00|      60.00000        4296.00|      27.38000        1960.41 
  CURB-BITUMINOUS                         |                             |                             | 
0320 609200000               40.300  M2   |      85.00000        3425.50|     105.00000        4231.50|     106.40000        4287.92 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0330 610110000                0.700  HA   |    1200.00000         840.00|    1090.00000         763.00|    1108.80000         776.16 
  SEEDING AREA NO 1                       |                             |                             | 
0340 610120000                0.200  HA   |    2300.00000         460.00|    3560.00000         712.00|    3623.20000         724.64 
  SEEDING AREA NO 2                       |                             |                             | 
0350 610400000                0.700  HA   |     600.00000         420.00|     960.00000         672.00|     974.40000         682.08 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0360 610405010             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00|       1.00000        1000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0370 610520000                0.900  HA   |    2000.00000        1800.00|    4050.00000        3645.00|    4104.80000        3694.32 
  COMPOST                                 |                             |                             | 
0380 616010000                1.100  M3   |    1675.00000        1842.50|    3300.00000        3630.00|    3360.00000        3696.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0390 616021000               33.000  M    |      45.00000        1485.00|      26.40000         871.20|      26.88000         887.04 
  CONDUIT-STEEL 21 MM RIGID               |                             |                             | 
0400 616053000                9.000  M    |      75.00000         675.00|      57.20000         514.80|      58.24000         524.16 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
0410 616253000               51.000  M    |      40.00000        2040.00|      47.30000        2412.30|      48.16000        2456.16 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0420 616480000                1.000  EACH |     400.00000         400.00|     979.00000         979.00|     996.80000         996.80 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0430 617010080              200.000  M    |       3.00000         600.00|       4.84000         968.00|       4.93000         986.00 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0440 617010100              140.000  M    |       1.75000         245.00|       2.20000         308.00|       2.24000         313.60 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0450 617100520                2.000  EACH |    1750.00000        3500.00|    2068.00000        4136.00|    2105.60000        4211.20 
  STANDARD-STL TYPE 10-A-500-2            |                             |                             | 
0460 617130200                2.000  EACH |     375.00000         750.00|     440.00000         880.00|     448.00000         896.00 
  LUMINAIRE ASSEMBLY-200W SV              |                             |                             | 
0470 617133100                3.000  EACH |     455.00000        1365.00|     631.40000        1894.20|     642.88000        1928.64 
  UNDERPASS LUMINAIRE 100W SV             |                             |                             | 
0480 617610400                1.000  EACH |    1450.00000        1450.00|    2970.00000        2970.00|    3024.00000        3024.00 
  SERV ASSEMBLY-40 AMP                    |                             |                             | 
0490 617800100                       LUMP |     400.00000         400.00|    3775.00000        3775.00|    3843.84000        3843.84 
  REMOVE AND SALVAGE                      |                             |                             | 
0500 618020000                       LUMP |   40000.00000       40000.00|   58850.00000       58850.00|   36400.00000       36400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0510 618140000                7.700  M2   |     295.00000        2271.50|     260.00000        2002.00|      84.00000         646.80 
  SINGLE USE SIGNS                        |                             |                             | 
0520 618200000              103.000  KL   |      17.50000        1802.50|       8.50000         875.50|      10.87000        1119.61 
  WATER FOR DUST CONTROL                  |                             |                             | 
0530 619023000                4.320  M2   |     200.00000         864.00|     330.00000        1425.60|     336.00000        1451.52 
  SIGNS-ALUM SHEET INCR-SHT I             |                             |                             | 
0540 619024000                5.000  M2   |     345.00000        1725.00|     330.00000        1650.00|     336.00000        1680.00 
  SIGNS-ALUM SHEET INCR-SHT III           |                             |                             | 
0550 619033000                1.960  M2   |     250.00000         490.00|     302.00000         591.92|     308.00000         603.68 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0560 619130000              207.900  KG   |      12.00000        2494.80|      13.20000        2744.28|      13.44000        2794.18 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0570 619214000                9.000  M    |     110.00000         990.00|     187.00000        1683.00|     190.40000        1713.60 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
0580 619234000               39.400  M    |      35.00000        1379.00|      38.50000        1516.90|      39.20000        1544.48 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 011                     CONTRACT ID : 03605                        COUNTIES : Gallatin 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 2 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6129               |(   2  ) 2065 
                                          |ENGINEER'S ESTIMATE          |A M WELLES INC               |BIG SKY ASPHALT INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
 
0590 619303000                4.000  EACH |     775.00000        3100.00|     990.00000        3960.00|    1008.00000        4032.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
0600 619511000                7.000  EACH |      25.00000         175.00|      27.50000         192.50|      28.00000         196.00 
  DELINEATOR-DES A                        |                             |                             | 
0610 619514000                8.000  EACH |      25.00000         200.00|      30.80000         246.40|      31.36000         250.88 
  DELINEATOR-DES D                        |                             |                             | 
0620 619700000               17.000  EACH |      40.00000         680.00|      38.50000         654.50|      39.20000         666.40 
  REMOVE SIGNS                            |                             |                             | 
0630 619702000                2.000  EACH |     200.00000         400.00|     137.50000         275.00|     140.00000         280.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0640 620010000               80.000  L    |      18.00000        1440.00|      24.00000        1920.00|      33.60000        2688.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0650 620020000               60.000  L    |      18.00000        1080.00|      24.00000        1440.00|      28.00000        1680.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0660 620030000               25.000  L    |      25.00000         625.00|      39.90000         997.50|      39.20000         980.00 
  WORDS & SYMBOLS-WHITE PAINT             |                             |                             | 
0670 620035000               31.000  L    |      21.00000         651.00|      39.90000        1236.90|      39.20000        1215.20 
  WORDS & SYMBOLS-YELLOW PAINT            |                             |                             | 
0680 620040000               17.000  L    |      15.00000         255.00|      39.90000         678.30|      40.32000         685.44 
  CURB MARKING-YELLOW                     |                             |                             | 
0690 620110000              102.000  L    |      50.00000        5100.00|      32.50000        3315.00|      50.40000        5140.80 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0700 620120000               80.000  L    |      37.00000        2960.00|      32.50000        2600.00|      39.20000        3136.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0710 620130000               33.000  L    |      80.00000        2640.00|     110.00000        3630.00|      81.20000        2679.60 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0720 620135000               41.000  L    |      71.00000        2911.00|     110.00000        4510.00|      81.20000        3329.20 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
0730 622020000              141.000  M2   |       3.50000         493.50|       5.00000         705.00|       2.30000         324.30 
  GEOTEXTILE-DRAINAGE-HEAVY               |                             |                             | 
0740 622220000              144.000  M2   |       4.00000         576.00|       5.00000         720.00|       2.40000         345.60 
  GEOTEXTILE-SEP/STAB-HIGH                |                             |                             | 
0750 622900000               61.000  M3   |      45.00000        2745.00|      27.00000        1647.00|      54.37000        3316.57 
  DRAIN AGGREGATE                         |                             |                             | 
0760 623010000               82.000  M2   |      15.00000        1230.00|      10.50000         861.00|      11.20000         918.40 
  SYN EROSION CNTRL & REVEG MAT           |                             |                             | 
0770 800080000                0.800  KM   |    2500.00000        2000.00|    3355.00000        2684.00|    2800.00000        2240.00 
  RUMBLE STRIPS                           |                             |                             | 
0780 850001200                       LUMP |    7000.00000        7000.00|   17000.00000       17000.00|   10640.00000       10640.00 
  PEDESTRIAN STAIRWAY                     |                             |                             | 
     SECTION TOTALS                       |           $       621,622.60|           $       625,792.90|           $       747,291.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       621,622.60|           $       625,792.90|           $       747,291.05 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/10/06 
                                                                                                                   PAGE : 012 -1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 012                     CONTRACT ID : 06306                        COUNTIES : Deer Lodge 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME :   60  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : INTERSTATE FENCE-EAST OF GALEN 
     PROJECT(S) : (4295090000) IM 90-3(90)195 
                  INTERSTATE FENCE-EAST OF GALEN 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       165,602.00    205.5294% 100.0000% 
   1   6721            MENARD CONSTRUCTION INC                                          $        80,573.40    100.0000%  48.6548% 
   2   3738            EIGHORN FENCING LLC                                              $       112,257.00    139.3227%  67.7872% 
   3   4287            BECKER LANDSCAPING & DESIGN INC                                  $       127,320.36    158.0179%  76.8833% 
   4   6627            FERRIS FENCING                                                   $       139,939.40    173.6794%  84.5034% 
   5   2815            CROOKED FORK FENCING                                             $       155,456.36    192.9376%  93.8735% 
   6   3092            GRIZZLY CORP DBA GRIZZLY FENCE - MSLA                            $       173,504.00    215.3366% 104.7717% 
   7   2252            DIAMOND CONSTRUCTION INC                                         $       197,796.00    245.4855% 119.4406% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6721                |(   2  ) 3738 
                                          |ENGINEER'S ESTIMATE          |MENARD CONSTRUCTION INC      |EIGHORN FENCING LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   FENCE REPLACEMENT- DEERLODGE COUNTY 
                                          |                             |                             | 
0010 104100000             2000.000  UNIT |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   23000.00000       23000.00|    1000.00000        1000.00|    9000.00000        9000.00 
  MOBILIZATION                            |                             |                             | 
0030 607100000            11638.000  M    |       9.00000      104742.00|       4.30000       50043.40|       6.50000       75647.00 
  FENCE-TYPE CW                           |                             |                             | 
0040 607110000               98.000  EACH |     150.00000       14700.00|     120.00000       11760.00|     100.00000        9800.00 
  FENCE-PANEL SINGLE CW                   |                             |                             | 
0050 607120000               82.000  EACH |     210.00000       17220.00|     170.00000       13940.00|     140.00000       11480.00 
  FENCE-PANEL DOUBLE CW                   |                             |                             | 
0060 607490000               11.000  EACH |      40.00000         440.00|      30.00000         330.00|      30.00000         330.00 
  DEADMAN                                 |                             |                             | 
0070 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0080 618020000                       LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $       165,602.00|           $        80,573.40|           $       112,257.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       165,602.00|           $        80,573.40|           $       112,257.00 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/10/06 
                                                                                                                   PAGE : 012 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 012                     CONTRACT ID : 06306                        COUNTIES : Deer Lodge 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 4287                |(   4   ) 6627               |(   5  ) 2815 
                                          |BECKER LANDSCAPING & DESIGN  |FERRIS FENCING               |CROOKED FORK FENCING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   FENCE REPLACEMENT- DEERLODGE COUNTY 
                                          |                             |                             | 
0010 104100000             2000.000  UNIT |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |    6340.00000        6340.00|    5850.00000        5850.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0030 607100000            11638.000  M    |       7.16000       83328.08|       8.80000      102414.40|       9.72000      113121.36 
  FENCE-TYPE CW                           |                             |                             | 
0040 607110000               98.000  EACH |     102.50000       10045.00|     120.00000       11760.00|     175.00000       17150.00 
  FENCE-PANEL SINGLE CW                   |                             |                             | 
0050 607120000               82.000  EACH |     167.00000       13694.00|     160.00000       13120.00|     190.00000       15580.00 
  FENCE-PANEL DOUBLE CW                   |                             |                             | 
0060 607490000               11.000  EACH |      36.00000         396.00|      45.00000         495.00|      55.00000         605.00 
  DEADMAN                                 |                             |                             | 
0070 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0080 618020000                       LUMP |   11017.28000       11017.28|    3800.00000        3800.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $       127,320.36|           $       139,939.40|           $       155,456.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       127,320.36|           $       139,939.40|           $       155,456.36 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 012                     CONTRACT ID : 06306                        COUNTIES : Deer Lodge 
     LETTING DATE : 03/30/06  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   6  ) 3092                |(   7   ) 2252               |(      ) 
                                          |GRIZZLY CORP DBA GRIZZLY FEN |DIAMOND CONSTRUCTION INC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   FENCE REPLACEMENT- DEERLODGE COUNTY 
                                          |                             |                             | 
0010 104100000             2000.000  UNIT |       1.00000        2000.00|       1.00000        2000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   20100.00000       20100.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0030 607100000            11638.000  M    |       9.00000      104742.00|      11.00000      128018.00| 
  FENCE-TYPE CW                           |                             |                             | 
0040 607110000               98.000  EACH |     194.50000       19061.00|     200.00000       19600.00| 
  FENCE-PANEL SINGLE CW                   |                             |                             | 
0050 607120000               82.000  EACH |     230.50000       18901.00|     220.00000       18040.00| 
  FENCE-PANEL DOUBLE CW                   |                             |                             | 
0060 607490000               11.000  EACH |     200.00000        2200.00|      58.00000         638.00| 
  DEADMAN                                 |                             |                             | 
0070 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00| 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0080 618020000                       LUMP |    6000.00000        6000.00|    9000.00000        9000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $       173,504.00|           $       197,796.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       173,504.00|           $       197,796.00|           $ 
==================================================================================================================================== 
 


